SOLICITATION, OFFER, 1. SOLICITATION NO. 2. TYPE OF SOLICITATION 3. DATE ISSUED PAGE OF PAGES
AND AWARD [ ] seaepeip (rg) 30-May-2000

(Construction, Alteration, or Repair) W911XK-09-R-0003-0004 NEGOTIATED (RFP) 10F 73
IMPORTANT - The "offer" section on the reverse must be fully completed by offeror.
4. CONTRACT NO. 5. REQUISITION/PURCHASE REQUEST NO. 6. PROJECT NO.
W911XK-09-C-0009 SEE SCHEDULE
7.ISSUED BY CODE (W911XK 8. ADDRESS OFFER TO  (If Other Than Item 7) CODE
CONTRACTING DIVISION
DETROIT DISTRICT, USAED
477 MICHIGAN AVE. See ltem 7
DETROIT MI 48226
TEL: (313) 226-5148 FAX: (313) 226-2209 TEL: FAX:
9. FOR INFORMATION A.NAME B. TELEPHONE NO.  (Include area code) (NO COLLECT CALLS)
CALL: DARRYL K WILLIAMS (313) 226-3648

SOLICITATION

NOTE: In sealed bid solicitations "offer" and "offeror" mean "bid" and "bidder".
10. THE GOVERNMENT REQUIRES PERFORMANCE OF THE WORK DESCRIBED IN THESE DOCUMENTS (Title, identifying no., date):

FY09 HVAC Improvements at the Veterans Ann Arbor, location.
This project is an 8(a) program set-aside.
The NAICS code is 236220. The Business Size Standard is $33,500,000.00.

The estimated cost range is $100,000.00 and $250,000.00.

11. The Contractor shall begin performance within 10 calendar days and complete it within 267 calendar days after receiving

|:| award, notice to proceed. This performance period is |:| mandatory, |:| negotiable. (See J)

12 A. THE CONTRACTOR MUST FURNISH ANY REQUIRED PERFORMANCE AND PAYMENT BONDS? 12B. CALENDAR DAYS
(If "YES," indicate within how many calendar days after award in ltem 12B.)

YES |:| NO

13. ADDITIONAL SOLICITATION REQUIREMENTS:

A. Sealed offers in original and 1 copies to perform the work required are due at the place specified in Item 8 by 10:00 AM (hour)
local time __ 17 Feb 2009 (date). If this is a sealed bid solicitation, offers must be publicly opened at that time.  Sealed envelopes containing offers
shall be marked to show the offeror's name and address, the solicitation number, and the date and time offers are due.

B. An offer guarantee |:| is, is notrequired.
C. All offers are subject to the (1) work requirements, and (2) other provisions and clauses incorporated in the solicitation in full text or by reference.

D. Offers providing less than __ 60 calendar days for Government acceptance after the date offers are due will not be considered and will be rejected.

NSN 7540-01-155-3212 1442101 STANDARD FORM 1442 (REV. 4-85)
Prescribed by GSA
FAR (48 CFR) 53.236-1(e)




SOLICITATION, OFFER, AND AWARD (Continued)
(Construction, Alteration, or Repair)

OFFER (Must be fully completed by offeror)

14. NAME AND ADDRESS OF OFFEROR (Include ZIP Code)
ROCK INDUSTRIES INC.

DAVID A CYPHER

340 ROCKWELL AVENUE

PONTIAC MI 48341

15. TELEPHONE NO.  (Include area code)
(248) 338-2800

CODE FACILITY CODE
3VPN1 3VPN1

16. REMITTANCE ADDRESS  (Include only if different than Item 14)

See Item 14

17. The offeror agrees to perform the work required at the prices specified below in strict accordance with the terms of this solicitation, if this offer is
accepted by the Government in writing within calendar days after the date offers are due. (Insert any number equal to or greater than

the minimum requirements stated in Iltem 13D. Failure to insert any number means the offeror accepts the minimum in ltem 13D.)

AMOUNTS SEE SCHEDULE OF PRICES

18. The offeror agrees to furnish any required performance and payment bonds.

19. ACKNOWLEDGMENT OF AMENDMENTS
(The offeror acknowledges receipt of amendments to the solicitation -- give number and date of each)

AMENDMENT NO.

DATE

20A. NAME AND TITLE OF PERSON AUTHORIZED TO SIGN
OFFER  (Type or print)

20B. SIGNATURE 20C. OFFER DATE

AWARD (To be completed by Government)

21. ITEMS ACCEPTED:

SEE SCHEDULE

22. AMOUNT 23. ACCOUNTING AND APPROPRIATION DATA

$1,088,360.31 See Schedule

24. SUBMIT INVOICES TO ADDRESS SHOWN IN ITEM 25. OTHER THAN FULL AND OPEN COMPETITION PURSUANT TO

(4 copies unless otherwise specified) |:| 10 U.S.C. 2304(c) |:| 41 U.S.C. 253(c)

26. ADMINISTERED BY CODE 27. PAYMENT WILL BE MADE BY: CODE | 964145
USACE FINANCE & ACCOUNTING CENTER
5722 INTEGRITY AVENUE

See Item 7 MILLINGTON TN 38054

CONTRACTING OFFICER WILL COMPLETE ITEM 28 OR 29 AS APPLICABLE

|:| 28. NEGOTIATED AGREEMENT (Contractor is required to sign this
document and return copies to issuing office.) Contractor agrees
to furnish and deliver all items or perform all work, requisitions identified

on this form and any continuation sheets for the consideration stated in this

|:| 29. AWARD (Contractor is not required to sign this document.)

Your offer on this solicitation, is hereby accepted as to the items listed. This award con-
summates the contract, which consists of (a) the Government solicitation and

your offer, and (b) this contract award. No further contractual document is

contract. The rights and obligations of the parties to this contract shall be necessary.
governed by (a) this contract award, (b) the solicitation, and (c) the clauses,
representations, certifications, and specifications or incorporated by refer-
ence in or attached to this contract.
31A NAME CF QGONTRACTI NG CFFI CER (Type or print)

30A. NAME AND TITLE OF CONTRACTOR OR PERSON AUTHORIZED
TOSIGN  (Type or print)

MARILYN R HLL / Added by SUM

30B. SIGNATURE 30C. DATE

TEL: (313) 226-5148 EMAL: marilyn.r.hill @re.usace.arny.ml
31B. UNITED STATES OF AMERICA 31C. AWARD DATE
BY i et TR AP 30-May-2009

NSN 7540-01-155-3212

STANDARD FORM 1442 BACK (REV. 4-85)
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Section 00010 - Solicitation Contract Form

SCOPE OF WORK

Solicitation Amendment No. 0003

For Solicitation No. W911XK -09-R-0003

FY 09 HVAC Improvements a the VA — Ann Arbor,
Michigan

CHANGESTO THE SPECIFICATIONS

SECTION 000115 LIST OF DRAWING SHEETS

DELETE: 2" FLOOR —DENTAL OFFICE WORK AREA

6 DENTAL OFFICE WORK AREA - 2™ FLOOR PLAN

7 DENTAL OFFICE WORK AREA 2™ FLOOR PLAN-MECHANICAL
8 DENTAL OFFICE WORK AREA 2'° FLOOR PLAN-ELECTRICAL
9 DENTAL OFFICE WORK AREA 2"° FLOOR PLAN-HVAC

10 CANTEEN WOK AREA 3°° FLOOR PLAN

11 CANTEEN WORK AREA 3% FLOOR PLAN — MECHANICAL

12 CANTEEN WORK AREA 3P FLOOR PLAN — ELECTRICAL

13 CANTEEN WORK AREA 3%° FLOOR PLAN - HVAC

ADD: 2nd FLOOR —DENTAL AND AMBULATORY CARE OFFICE
WORK AREA

6 DENTAL OFFICE AND AMBULATORY CARE WORK AREA - 2" FLOOR PLAN
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7 DENTAL OFFICE AND AMBULATORY CARE WORK AREA 2™ FLOOR PLAN-
MECHANICAL

8 DENTAL OFFICE AND AMBULATORY CARE WORK AREA 2"° FLOOR PLAN-
ELECTRICAL

9 DENTAL OFFICE AND AMBULATORY CARE WORK AREA 2"° FLOOR PLAN—
HVAC

10 CANTEEN WOK AREA 3*° FLOOR PLAN
11 CANTEEN WORK AREA 3%° FLOOR PLAN — MECHANICAL
12 CANTEEN WORK AREA 3%° FLOOR PLAN — ELECTRICA

13 CANTEEN WORK AREA 3°° FLOOR PLAN —HVAC

ADD: 1°" FLOOR —DERMATOL OGY CLINIC ADMINISTRATIVE OFFICES

18 DERMATOLOGY CLINIC ADMINISTRATIVE OFFICES 1°" FLOOR PLAN —
WORK AREA

19 DEMATOLOGY CLINIC ADMINISTRATIVE OFFICE 1°" FLOOR PLAN —
MECHANICAL
20 DEMATOLOGY CLINIC ADMINSTRATIVE OFFICE 15" FLOOR PLAN —

ELECTRICAL

21 DEMATOLOGY CLINIC ADMINSTRATIVE OFFICE 1°T FLOOR PLAN- HVAC

SECTION 01 22 00.00 10 MEASUREMENT AND PAYMENT

ADD: Paragraphs
1.2.10 OPTIONAL WORK - Desgn of the Ambulatory Care Area (Item No. 0010)
1.2.10.1 Payment

Payment will be made for costs associated with the design of the Ambulatory Care Area.
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1.2.10.2 Unit of Measure

Unit of measure: Lump sum.

1.2.11 OPTIONAL WORK - Congtruction of Ambulatory Care Area (Item No. 0011)
12111 Payment
Payment will be made for costs associated with the construction of the Ambulatory Care Area.
1.2.11.2 Unit of Measure
Unit of measure: Lump sum.
1.2.12 OPTIONAL WORK - Dedgn of the Dermatology and Adminidrative Offices Areas (Item
No. 0012)
12121 Payment

Payment will be made for costs associated with the design of the Dermatology and Adminigtretive
Offices Area

1.2.12.2 Unit of Measure
Unit of measure: Lump sum.
1.2.13 OPTIONAL WORK - Congruction of Dermatology and Adminigtrative Offices Areas (Item
No. 0013)
12131 Payment

Payment will be made for costs associated with the construction of the Dermatology and Adminidrative
Offices Aress.

1.2.13.2 Unit of Measure

Unit of measure: Lump sum.
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SECTION 01 03 00.00 06
DESIGN SUBMISSION REQUIREMENTSAFTER AWARD

DELETE: Paragraph 1.4.1 SCOPE OF WORK
ADD: Paragraph 1.4.4 SCOPE OF WORK

PREBID SITE VISIT: Within 15 days of receipt of the Request for Proposa the Design Build firm
ghdl coordinate a Ste vigt with the VA Feacility Engineer and Corps of Engineersto view the site and
discuss the Scope of Work.

MOBILIZATION PLAN: Prior to the sart of Congruction, the Design Build firm shal submit aste
plan showing locations and dimensions of temporary facilities (including layout and details, equipment,
and materials storage areas, avenues of ingress and egress to the work areas and work/storage aress.
Identify any areas which may have to be graveled to prevent the tracking of mud. Indicate if the use of
supplementa or other staging areasisdesired.  Show locations of safety and construction fences, site
trailers, construction entrances, trash dumpsters, and working parking aress.

This paragraph summarizes the required Design and Construction work.

Immediately after issuance of the Request for Proposdl, the Design Build firm shdl coordinate an on-Ste
meeting with the Corps of Engineers COR and VA to walk thru and ingpect the identified work areas
and discuss the scope of work.

The generd intent of this project is to have the contractor replace a
number of ar handlers and cooling units a thisfacility. The exiging
unitsthis facility is seeking to replace are as follows:

a Dentd Air handler:
- One (1) 10-ton DX system with R-22. Air Handler, Condenser,
and Compressor.

b. Bio-Med ar handler:
- One (1) 15-ton ar handler with chilled water coil and steam coil. Existing
Pneumatics to be replaced.

c. Canteen:
- One (1) 10-ton DX system with R-22 Condenser and Compressor
and Air Handler (roof-top).
- One (1) 15-ton DX system with R-22 Condenser and Compressor
and Air Handler (roof —top).
- Two (2) 5-ton Compressors, Condenser, Evaporator with R-12, which
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supports the four (4) wak-in coolers. Note that insulation in wak in coolers
contains asbestos.

NOTE: Thereis ashestos|ocated on theinterior finish of the Canteen walk-in  coolers.
Asbestos test results are attached as Appendix A.  Since we are only replacing the mechanical system
and not the cooler box itself, we do not anticipate disturbing the asbestos. The design build firm is not
to disturb the asbestos.  The Design Build firm will have to use existing deevesfor its replacement
piping and no new drilling is dlowed through the walls.

d. 9" floor air handler and DX system plus cooling tower.
- One (1) 20-ton R-12 DX system with awater cooled
condenser and cooling tower serving infectious disease and
others.

The work required includes preparation of a Design Document Report (DDR)
and Plans & Specifications (P& S) for ar handling and cooling units a the
Ann Arbor, Michigan VA Hospitd Facility. The new ar handling units

shdl have the following characteridtics:

Premium efficiency models.

Premium efficiency motors for supply and return air fans.

VFD drives on supply and return air fan motors.

100% economizer with enthal py controls.

Digitd controls tied into the facilities Semens APOGEE system,
no pneumatic controls on the new units shal be accepted.

f. Separate coils for heating and cooling.

CPap oo

All new controls shdl be DDC. The new system shdl be fully cgpable of
interfacing with our existing Semens Apogee Sysem. The Siemens Apogee
Sysem shdl perform the following with the new Air handlers and

Compressor Condenser sets. The existing APOGEE building Management system
isfully networked.

a Start/stop controlsfor each air handler.
b. Start/stop control for each compressor condenser set.
c. Thedatusof each air handler, supply and return air fan.
(include point for status of fire darm contact related to the
new duct mounted smoke detector).
d. Thedatus of the chiller/condenser associated with each air
handler. (include point for status of fire darm contact related
to the new duct mounted smoke detector).
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The discharge ar temp.

The humidity of discharge air.

Static pressure.

The return air temp.
The humidity of return air.

Exterior air temp.

Exterior humidity.

Mixed air temp.

. % Load on compressor condenser set.

Rdative damper position indicators (Exhaust, Mixing, Outsde
Air) View and Override.

Indicator for Enthalpy Control Vaue.

The status of the unit humidifier (Start/Stop as well).

Status of thermal recovery system (Start/Stop as well).

Alarm gatus of ar handler.

Alarm gatus of chiller.

Unit shutdown on activation of the fire darm.

Automatic air handler restart after power loss or other form of
automated shutdown once faults have cleared.

v Automatic compressor condenser set restart after power loss or
other form of automated shutdown once faults have cleared.
w. Hoor plan showing locations of air handler and chiller.

ST AT o SQ@ ™

c " v "D o

Work must be scheduled and structured to limit any equipment downtimes for exiging systems.
Equipment shutdowns must be scheduled at least 4 weeksin advance.

AMENDMENT 0003:

New HVAC locations are added as OPTIONAL WORK to the origind Request for
Proposal, dated 5 December 2008, Section 01 03 Q0;

The two (2) additiona HVAC upgrade locations, (1) 2™ Floor Ambulatory Care
Areaand (2) 1st FHoor Dermatology and Adminigtrative Offices, are added to

the Origind Solicitation, W911XK-09-R-0003, dated 5 December 2008, which

included HVAC upgrade work at the Dental Lab, Bio-Med Office, Canteen, and

9" Floor Systems.

REQUIRED WORK.

With the addition of the 2 new work locations, the estimated Cost Range will be increased to $
500,000 to $ 1,000,000.
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All Veterans Affairs (VA) stlandards, design criteria, and specification requirements, reviews, and
submittals described in the origind Solicitation W911XK -09-R-0003, issued 5 December 2008, apply
to the additiond work at both locations, including specia emphasis on energy efficiency and megting VA
design standards and other industry standards such as the American Society of Hospital Engineers
(ASHE).

Follow VA HVAC Design Manud for New Hospitals, Replacement Hospitals, Ambulatory Care,
Clinicd Additions, Energy Centers, Outpatient Clinics, Anima Research Facilities, and Laboratory
Buildings, dated February 2008. VA standards and design criteria can be found at
http:/Mmww.va.gov/facmgt/standard/manuas.

ADDED OPTIONAL WORK:

#1) Optional Design/Construction Work Location 1 - Ambulatory Care Area
HVAC 506-09-157

The required work isto replace the existing Heeting, Ventilation, and Air Conditioning (HVAC) system
located in the Ambulatory Care area, which is on the 2™ floor of Building 1-West (B2 North). This
areais currently serviced by overhead fan coil units and under-window steam radiators.

The required work involves remova of the existing fan coil unitsincluding al associated piping and
eectricd sarvice and conditioning the space through the use of acentrd ar handler.  Under-window
steam radiators shdl not be removed, but only serviced with new traps.  The Design Build firm shall
make architecturd repairs as necessary to the walls and celling where existing systems have been
removed.

The following shdl be considered or evauated during Design:

Reconfiguration of ACT grid depending on celling structural member clearances,

Demoalition of “hard” ceiling in an areareferred to aan “aoandon gar wel”;

Removd of existing Fan Cail units,

Servicing (traps) of exising steam hesating window units,

VAV’sand Contrals;

Evauate whether or not a Trane air handler located in the 5™ floor mechanical room is of
sufficient Sze to add the Ambulatory Care Area distribution system;

Evauate whether of not to replace the decommissioned air handler adjacent to the Trane unit on
5™ floor, which previoudly serviced the Ambulatory Area.  Existing supply ductwork feeds this
unit down to the 2" floor. New return air duct will need to be added from the Ambulatory
Area.
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Ingalation of anew digtribution system with controls and VAV/Termind units throughout
Ambulatory Aressis believed to be necessary.  Thiswill require the reconfiguration of portions
of the exigting ACT/grid.

VA haesindicated that VAV/Termina unitswill have hot water coils ingtaled without hookup to
water a time of contract performance.  Thiswill dlow the system to be easily modified in the
future for re-hest.

Review of 2" floor Ambulatory Care areafloor plan and CFM requirements are needed to
determineif cgpacity can be met with exigting unit.

The proposed ingdlation shdl include new Siemens Apogee DDC controls compatible with and
integrated into the existing building management system. The Semens Apogee System shdl perform the
following with the new Air handler. The exising APOGEE building Management system is fully
networked.

a
b.

g.

TOS3ITRTTSQ OO0

Start/stop controls for each air handler.

The status of each operational component of the system to include al status points related to the
ar handler, supply and return air fans. (include points for status of fire darm contact related to
new duct mounted smoke detector/s).

The discharge air temp.

The humidity of discharge air.

Static pressure.

The return air temp.

The humidity of return air.

Exterior ar temp.

Exterior humidity.

Mixed air temp.

Reative damper postion indicators (Exhaust, Mixing, Outside Air) View and Override.
Indicator for Enthapy Control Vaue.

The status of the unit humidifier (Start/Stop as well).

Alarm gatus of air handler.

Unit shutdown on activation of the fire darm.

Automatic air handler restart after power loss or other form of automated shutdown once faults
have cleared.

Floor plan showing locations of air handler and chiller.

Work must be scheduled and structured to limit any equipment downtimes for existing systems.
Equipment shutdowns must be scheduled at least 4 weeksin advance.

#2)

Optional Design/Construction Work Location 2 - Replace Deficient
Dermatology and Administrative HVAC Ductwor k 506-09-120.



W911XK-09-C-0009

Page 11 of 74

It isthe intent to evaluate the system and recommend a replacement HVAC ductwork and distribution
system.

The required work areaislocated in the Dermatology and Adminidrative Office area, which is on the
1% floor of Building 1-West (B1 North). Thisareais currently serviced by anew roof mounted air
handler. The area didtribution was never replaced.  Best case would beto ingtdl aVAV sysem with
VFD on the supply and return motor. The Design Firm shall do a system evauation and make
recommendations prior to proceeding with finad design.

The required work includes removal of the existing ductwork, hangers, supply and return diffusers, etc.
The Design Build firm shal make architecturd repairs to the wals and celling where existing systems
have been removed.

The following shdl be considered and evaduated during Design:

Ingtalation of a new branch digtribution system with controls and VAV/Termind units
throughout Dermatology Clinic and Adminigirative Offices will be necessary.  Main ducts do
not have to be replaced if properly sized,

Main and supply ducts were found to extend beyond the Dermatology Clinic into the
Adminigrative offices to the West of the Clinic (about 16 offices);

VA hasindicated that VAV/Termind units will have not hot water coilsingaled without hookup
to water at time of contract performance.  Thiswill dlow the system to be easily modified in the
future for re-hest;

Heavy re-working of branch lines and halway will likely require replacement of significant
portions of ACT’ s and Grid;

Approximately 14 VAV’ s and Controls are believed to be needed.  Generdly, groups of about
4 officeswill haveaVAV Control;

Floor plan and CFM requirements shall be obtained to determine appropriate distribution;
Exiging air handler cut sheet data shdl be obtained for design.

Due to occupancy of the area during daytime hours, Monday thru Friday, congruction will likely
be required during Afternoon/Weekend hours.

The proposed instdlation shdl include new Siemens Apogee DDC controls compatible with and
integrated into the exigting building management system. The Siemens Apogee System shdl perform the
following with the new Air handler. The existing APOGEE building Management sysem isfully
networked.

a  Full control of each VAV box.
b. Control of supply and mixing vaves a each VAV box.
c. Room temperature status through area stats.

Work must be scheduled and structured to limit any equipment downtimes for existing systems.



Equipment shutdowns must be scheduled at least 4 weeksin advance.

As shown in Revised SECTION 00 01 15 -LIST OF DRAWINGS SHEETS

CHANGESTO THE DRAWING

END OF AMENDMENT
ITEM NO SUPPLIES'SERVICES QUANTITY UNIT
0001 1 Lump Sum
VA ANN ARBOR
FFP

M obilization/Demobilization

FOB: Destination

MILSTRIP: W56M ES90569641

PURCHASE REQUEST NUMBER: W56MES90569641

ACRN AA
CIN: W56M ES905696410001

UNIT PRICE
$4,500.00

NET AMT

W911XK-09-C-0009

Page 12 of 74

AMOUNT
$4,500.00

$4,500.00

$4,500.00



ITEM NO
0002

ITEM NO
0003

SUPPLIES'SERVICES QUANTITY UNIT
1 Lump Sum
VA ANN ARBOR
FFP

Design Dental Air Handler

FOB: Destination

MILSTRIP; W56MES90569641

PURCHASE REQUEST NUMBER: W56MES90569641

ACRN AA
CIN: 000000000000000000000000000000

SUPPLIES'SERVICES QUANTITY UNIT
1 Lump Sum
VA ANN ARBOR
FFP

Construction of Dental Air Handler

FOB: Destination

MILSTRIP; W56M ES90569641

PURCHASE REQUEST NUMBER: W56M ES90569641

ACRN AA
CIN: 000000000000000000000000000000

UNIT PRICE
$4,698.00

NET AMT

UNIT PRICE

$95,010.70

NET AMT

WO911XK-09-C-0009
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AMOUNT
$4,698.00

$4,698.00

$4,698.00

AMOUNT
$95,010.70

$95,010.70

$95,010.70



ITEM NO
0004

ITEM NO
0005

SUPPLIES'SERVICES QUANTITY UNIT
1 Lump Sum
VA ANN ARBOR HVAC
FFP

Design of Bio-Med Air Handler

FOB: Destination

MILSTRIP; W56MES90569643

PURCHASE REQUEST NUMBER: W56MES90569643

ACRN AB
CIN: W56M ES905696430001

SUPPLIES'SERVICES QUANTITY UNIT
1 Lump Sum
VA ANN ARBOR HVAC
FFP

Construction of Bio-Med Air Handler

FOB: Destination

MILSTRIP; W56MES90569643

PURCHASE REQUEST NUMBER: W56MES90569643

ACRN AB
CIN: 000000000000000000000000000000

UNIT PRICE
$6,125.00

NET AMT

UNIT PRICE

$124,180.47

NET AMT

WO911XK-09-C-0009
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AMOUNT
$6,125.00

$6,125.00

$6,125.00

AMOUNT
$124,180.47

$124,180.47

$124,180.47



ITEM NO
0006

ITEM NO
0007

SUPPLIES'SERVICES QUANTITY UNIT
1 Lump Sum
VA ANN ARBOR HVAC
FFP

Design of Canteen System

FOB: Destination

MILSTRIP; W56MES90569636

PURCHASE REQUEST NUMBER: W56MES90569636

ACRNAC
CIN: W56M ES905696360001

SUPPLIES'SERVICES QUANTITY UNIT
1 Lump Sum
VA ANN ARBOR HVAC
FFP

Construction of Canteen System

FOB: Destination

MILSTRIP; W56MES90569636

PURCHASE REQUEST NUMBER: W56MES90569636

ACRNAC
CIN: W56M ES905696360002

UNIT PRICE
$3,043.00

NET AMT

UNIT PRICE

$162,288.00

NET AMT

WO911XK-09-C-0009
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AMOUNT
$3,043.00

$38,043.00

$38,043.00

AMOUNT
$162,283.00

$162,283.00

$162,283.00



ITEM NO
0008

ITEM NO
0009

SUPPLIES'SERVICES QUANTITY UNIT
1 Lump Sum
VA ANN ARBOR HVAC
FFP

Design of 9th Floor System

FOB: Destination

MILSTRIP; W56MES90569636

PURCHASE REQUEST NUMBER: W56MES90569636

ACRN AD
CIN: 000000000000000000000000000000

SUPPLIES'SERVICES QUANTITY UNIT
1 Lump Sum
VA ANN ARBOR HVAC
FFP

Construction of 9th Floor System

FOB: Destination

MILSTRIP; W56MES90569636

PURCHASE REQUEST NUMBER: W56MES90569636

ACRN AD
CIN: 000000000000000000000000000000

UNIT PRICE
$9,088.00

NET AMT

UNIT PRICE

$183,590.44

NET AMT

WO911XK-09-C-0009
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AMOUNT
$9,083.00

$9,088.00

$9,088.00

AMOUNT
$183,590.44

$183,590.44

$183,590.44



ITEM NO
0010

ITEM NO
0011

SUPPLIES'SERVICES QUANTITY UNIT
1 Lump Sum
VA ANN ARBOR HVAC
FFP

Design of the Ambulatory Care Area

FOB: Destination

MILSTRIP; W56MES90569636

PURCHASE REQUEST NUMBER: W56MES90569636

ACRN AD
CIN: 000000000000000000000000000000

SUPPLIES'SERVICES QUANTITY UNIT
1 Lump Sum
VA ANN ARBOR HVAC
FFP

Construction of the Ambulatory Care Area

FOB: Destination

MILSTRIP; W56MES90569636

PURCHASE REQUEST NUMBER: W56MES90569636

ACRN AD
CIN: 000000000000000000000000000000

W911XK-09-C-0009
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UNIT PRICE AMOUNT
$14,343.00 $14,343.00
NET AMT $14,343.00
$14,343.00
UNIT PRICE AMOUNT
$291,096.49 $291,096.49
NET AMT $291,096.49
$291,096.49



ITEM NO
0012

ITEM NO
0013

W911XK-09-C-0009
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SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT
1 Lump Sum $8,662.00 $8,662.00
VA ANN ARBORHVAC
FFP
Design of the Dermatology and Administration Offices Area
FOB: Destination
MILSTRIP; W56MES90569636
PURCHASE REQUEST NUMBER: W56MES90569641
NET AMT $3,662.00
ACRN AD $3,662.00
CIN: 000000000000000000000000000000
SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT
1 Lump Sum $176,735.21 $176,735.21
VA ANN ARBOR HVAC
FFP
Construction of the Dermatology and Adminstration Offices Area
FOB: Destination
MILSTRIP; W56MES90569636
PURCHASE REQUEST NUMBER: W56M ES90569636
NET AMT $176,735.21
ACRN AD $176,735.21

CIN: 000000000000000000000000000000
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Section 00700 - Contract Clauses

CLAUSESINCORPORATED BY REFERENCE

52.202-1 Definitions JUL 2004
52.203-3 Gratuities APR 1984
52.203-5 Covenant Against Contingent Fees APR 1984
52.203-7 Anti-Kickback Procedures JUL 1995
52.203-8 Cancellation, Rescission, and Recovery of Fundsfor Illegal or JAN 1997
Improper Activity
52.203-10 Price Or Fee Adjustment For Illegal Or Improper Activity JAN 1997
52.203-12 Limitation On Payments To Influence Certain Federal SEP 2007
Transactions
52.204-4 Printed or Copied Double-Sided on Recycled Paper AUG 2000
52.204-7 Central Contractor Registration APR 2008
52.209-6 Protecting the Government's Interest When Subcontracting  SEP 2006
With Contractors Debarred, Suspended, or Proposed for
Debarment
52.215-2 Audit and Records--Negotiation JUN 1999
52.215-10 Price Reduction for Defective Cost or Pricing Data OCT 1997
52.215-12 Subcontractor Cost or Pricing Data OCT 1997
52.215-19 Notification of Ownership Changes OCT 1997
52.215-21 Requirements for Cost or Pricing Data or Information Other ~ OCT 1997
Than Cost or Pricing Data--M odifications
52.219-8 Utilization of Small Business Concerns MAY 2004
52.219-14 Limitations On Subcontracting DEC 1996
52.222-1 Notice To The Government Of Labor Disputes FEB 1997
52.222-3 Convict Labor JUN 2003
52.222-6 Davis Bacon Act JUL 2005
52.222-7 Withholding of Funds FEB 19388
52.222-8 Payrolls and Basic Records FEB 19388
52.222-9 Apprentices and Trainees JUL 2005
52.222-10 Compliance with Copeland Act Requirements FEB 19388
52.222-11 Subcontracts (Labor Standards) JUL 2005
52.222-12 Contract Termination-Debarment FEB 1988
52.222-13 Compliance with Davis-Bacon and Related Act Regulations. FEB 1988
52.222-14 Disputes Concerning Labor Standards FEB 19388
52.222-15 Certification of Eligibility FEB 19388
52.222-21 Prohibition Of Segregated Facilities FEB 1999
52.222-26 Equal Opportunity MAR 2007
52.222-27 Affirmative Action Compliance Requirements for ConstructionFEB 1999
52.222-35 Equal Opportunity For Special Disabled Veterans, Veterans of SEP 2006
the Vietnam Era, and Other Eligible Veterans
52.222-36 Affirmative Action For Workers With Disabilities JUN 1998
52.222-37 Employment Reports On Special Disabled Veterans, Veterans SEP 2006
Of The Vietnam Era, and Other Eligible Veterans
52.225-13 Restrictions on Certain Foreign Purchases JUN 2008
52.227-1 Authorization and Consent DEC 2007
52.227-2 Notice And Assistance Regarding Patent And Copyright DEC 2007
I nfringement
52.228-2 Additional Bond Security OCT 1997

52.228-5 Insurance - Work On A Government Installation JAN 1997



52.228-14
52.228-15
52.229-3
52.232-5
52.232-27
522331
52.233-3
52.236-2
52.236-3
52.236-5
52.236-6
52.236-7
52.236-8
52.236-9

52.236-10
52.236-11
52.236-12
52.236-13
52.236-14
52.236-15
52.236-17
52.236-21
52.236-23
52.236-25
52.236-26
52.242-13
52.242-14
52.243-4

52.244-5

52.246-12
52.246-21
52.247-34
52.249-2

52.253-1
252.203-7001

252.204-7003
252.204-7004 Alt A
252.205-7000
252.209-7004

252.215-7000
252.223-7004
252.225-7012
252.232-7003

252.232-7010
252.236-7000
252.243-7001
252.243-7002

Irrevocable Letter of Credit

Performance and Payment Bonds--Construction
Federal, State And Local Taxes

Payments under Fixed-Price Construction Contracts
Prompt Payment for Construction Contracts
Disputes

Protest After Award

Differing Site Conditions

Site Investigation and Conditions Affecting the Work

Material and Workmanship
Superintendence by the Contractor
Permits and Responsibilities

Other Contracts

Protection of Existing Vegetation, Structures, Equipment,

Utilities, and Improvements

Operations and Storage Areas

Use and Possession Prior to Completion
Cleaning Up

Accident Prevention

Availability and Use of Utility Services
Schedules for Construction Contracts

Layout of Work

Specifications and Drawings for Construction
Responsibility of the Architect-Engineer Contractor
Requirements for Registration of Designers
Preconstruction Conference

Bankruptcy

Suspension of Work

Changes

Competition In Subcontracting

Inspection of Construction

Warranty of Construction

F.O.B. Destination

Termination For Convenience Of The Government (Fixed-

Price)
Computer Generated Forms

Prohibition On Persons Convicted of Fraud or Other Defense-

Contract-Related Felonies
Control Of Government Personnel Work Product

Central Contractor Registration (52.204-7) Alternate A
Provision Of Information To Cooperative Agreement Holders
Subcontracting With Firms That Are Owned or Controlled By

The Government of a Terrorist Country
Pricing Adjustments

Drug Free Work Force

Preference For Certain Domestic Commodities

Electronic Submission of Payment Requests and Receiving

Reports

Levieson Contract Payments

M odification Proposal s-Price Breakdown
Pricing Of Contract Modifications
Requests for Equitable Adjustment

DEC 1999
NOV 2006
APR 2003
SEP 2002

SEP 2005

JUL 2002

AUG 19%
APR 1984
APR 1984
APR 1984
APR 1984
NOV 1991
APR 1984
APR 1984

APR 1984
APR 1984
APR 1984
NOV 1991
APR 1984
APR 1984
APR 1984
FEB 1997
APR 1984
JUN 2003
FEB 1995
JUL 1995
APR 1984
JUN 2007
DEC 199%
AUG 199%
MAR 1994
NOV 1991
MAY 2004

JAN 1991
DEC 2004

APR 1992
SEP 2007

DEC 1991
DEC 2006

DEC 1991
SEP 1988
MAR 2008
MAR 2008

DEC 2006
DEC 1991
DEC 1991
MAR 1998
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252.244-7000 Subcontracts for Commercial I1tems and Commercia JAN 2007
Components (DoD Contracts)
252.247-7023 Transportation of Supplies by Sea MAY 2002
252.247-7024 Notification Of Transportation Of Supplies By Sea MAR 2000

CLAUSESINCORPORATED BY FULL TEXT

52.219-28 POST-AWARD SMALL BUSINESS PROGRAM REREPRESENTATION (JUNE 2007)
(a) Definitions. As used in this clause-

Long-term contract means a contract of more than five yearsin duration, including options. However, the term does
not include contracts that exceed five yearsin duration because the period of performance has been extended for a
cumulative period not to exceed six months under the clause at 52.217-8, Option to Extend Services, or other
appropriate authority.

Small business concern means a concern, including its affiliates, that is independently owned and operated, not
dominant in thefield of operation in which it is bidding on Government contracts, and qualified as a small business
under the criteriain 13 CFR part 121 and the size standard in paragraph (c) of this clause.

(b) If the Contractor represented that it was a small business concern prior to award of this contract, the Contractor
shall rerepresent its size status according to paragraph (e) of this clause or, if applicable, paragraph (g) of this clause,
upon the occurrence of any of the following:

(1) Within 30 days after execution of a novation agreement or within 30 days after modification of the contract to
include this clause, if the novation agreement was executed prior to inclusion of this clause in the contract.

(2) Within 30 days after amerger or acquisition that does not require a novation or within 30 days after modification
of the contract to include this clause, if the merger or acquisition occurred prior to inclusion of thisclausein the
contract.

(3) For long-term contracts--
(i) Within 60 to 120 days prior to the end of the fifth year of the contract; and
(ii) Within 60 to 120 days prior to the exercise date specified in the contract for any option thereafter.

(c) The Contractor shall rerepresent its size status in accordance with the size standard in effect at the time of this
rerepresentation that corresponds to the North American Industry Classification System (NAICS) code assigned to
this contract. The small businesssize standard corresponding to this NAICS code can be found at
http://www.sba.gov/services/contractingopportunities/sizestandardstopics/.

(d) The small business size standard for a Contractor providing a product which it does not manufacture itself, for a
contract other than a construction or service contract, is 500 employees.

(e) Except as provided in paragraph (g) of this clause, the Contractor shall make the rerepresentation required by
paragraph (b) of this clause by validating or updating al its representations in the Online Representations and
Certifications Application and its datain the Central Contractor Registration, as necessary, to ensure they reflect
current status. The Contractor shall notify the contracting office by e-mail, or otherwise in writing, that the data have
been validated or updated, and provide the date of the validation or update.
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(f) If the Contractor represented that it was other than a small business concern prior to award of this contract, the
Contractor may, but is not required to, take the actions required by paragraphs (e) or (g) of this clause.

(g) If the Contractor does not have representations and certificationsin ORCA, or does not have arepresentation in
ORCA for the NAICS code applicable to this contract, the Contractor is required to complete the following
rerepresentation and submit it to the contracting office, along with the contract number and the date on which the
rerepresentation was compl eted:

The Contractor representsthat it ( ) is, ( ) isnot asmall business concern under NAICS Code 236220- assigned to
contract number

(Contractor to sign and date and insert authorized signer's name and title).

(End of clause)

52.233-4 APPLICABLE LAW FOR BREACH OF CONTRACT CLAIM (OCT 2004)
United States law will apply to resolve any claim of breach of this contract.

(End of clause)

52.236-4 PHYSICAL DATA (APR 1984)

Data and information furnished or referred to below isfor the Contractor'sinformation. The Government shall not be
responsible for any interpretation of or conclusion drawn from the data or information by the Contractor.

(a) Theindications of physical conditions on the drawings and in the specifications are the result of site
investigations by topographic.

(b) Weather conditions: The Contractor shall investigate and satisfy itself asto all hazardslikely to arise from
weather conditions during the performance of its work.

(c) Transportation facilities. The Contractor shall investigate and obtain the necessary information and data as to the
availability and use of access roads, highways and railroad facilities to the work site. The Contractor shall obtain
necessary permitsto operate on or cross public highways, roads and railroads.

(d) Use of Project Site: Project are usage is at the Contractor’ srisk. The Contractor shall be responsible for damages
that may be suffered dueto its operations. See technical specifications and drawings for additional information
physical data.

(End of clause)

52.236-24 WORK OVERSIGHT IN ARCHITECT-ENGINEER CONTRACTS (APR 1984)

The extent and character of the work to be done by the Contractor shall be subject to the general oversight,
supervision, direction, control, and approval of the Contracting Officer.
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(End of clause)

252.204-7006 BILLING INSTRUCTIONS (OCT 2005)

When submitting arequest for payment, the Contractor shall--

(a) Identify the contract line item(s) on the payment request that reasonably reflect contract work performance; and
(b) Separately identify a payment amount for each contract line item included in the payment request.

(End of clause)

252.219-7009 SECTION 8(A) DIRECT AWARD (SEP 2007)

(a) Thiscontract isissued as adirect award between the contracting office and the 8(a) Contractor pursuant to the
Partnership Agreement between the Small Business Administration (SBA) and the Department of Defense.
Accordingly, the SBA, even if not identified in Section A of this contract, isthe prime contractor and retains
responsibility for 8(a) certification, for 8(a) eligibility determinations and related issues, and for providing counseling
and assistance to the 8(a) Contractor under the 8(a) Program. The cognizant SBA district officeis:

Michigan District Office, 477 Michigan Ave, Ste 515, Detroit, M| 48226

b) The contracting office is responsible for administering the contract and for taking any action on behalf of the
Government under the terms and conditions of the contract; provided that the contracting office shall give advance
noticeto the SBA beforeit issues afinal notice terminating performance, either in whole or in part, under the contract.
The contracting office also shall coordinate with the SBA prior to processing any novation agreement. The
contracting office may assign contract administration functions to a contract administration office.

(c) The Contractor agrees that--

(1) 1t will notify the Contracting Officer, simultaneous with its notification to the SBA (asrequired by SBA's 8(a)
regulations at 13 CFR 124.308), when the owner or owners upon whom 8(a) eligibility is based plan to relinquish
ownership or control of the concern. Consistent with Section 407 of Pub. L. 100-656, transfer of ownership or control
shall result in termination of the contract for convenience, unless the SBA waives the requirement for termination
prior to the actual relinquishing of ownership and control; and

(2) It will not subcontract the performance of any of the requirements of this contract without the prior written
approval of the SBA and the Contracting Officer.

(End of Clause)

252236-7001 CONTRACT DRAWINGS AND SPECIFICATIONS (AUG 2000)
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(a) The Government will provide to the Contractor, without charge, one set of contract drawings and specifications,
except publications incorporated into the technical provisions by reference, in electronic or paper media as chosen by
the Contracting Officer.
(b) The Contractor shall--
(1) Check al drawings furnished immediately upon receipt;
(2) Compare al drawings and verify the figures before laying out the work;
(3) Promptly notify the Contracting Officer of any discrepancies;
(4) Beresponsible for any errorsthat might have been avoided by complying with this paragraph (b); and
(5) Reproduce and print contract drawings and specifications as needed.
(c) In general--
(1) Large-scale drawings shall govern small-scale drawings; and
(2) The Contractor shall follow figures marked on drawingsin preference to scale measurements.
(d) Omissions from the drawings or specifications or the misdescription of details of work that are manifestly
necessary to carry out the intent of the drawings and specifications, or that are customarily performed, shall not
relieve the Contractor from performing such omitted or misdescribed details of the work. The Contractor shall perform

such details asif fully and correctly set forth and described in the drawings and specifications.

(e) Thework shall conform to the specifications and the contract drawings identified on the following index of
drawings.

The drawings below accompanying the specification as part of the contract.

Drawing No. Title

DEPARTMENT OF VETERANS AFFAIRS

ANN ARBOR HOSPITAL
2215 FULLER ROAD
ANN ARBOR, MICHIGAN 48105
1 COVER SHEET
2 BIO MED WORK AREA - BASEMENT FLOOR PLAN
3 BIO MED WORK AREA - BASEMENT FLOOR PLAN - MECHANICAL
4 BIO MED WORK AREA - BASEMENT FLOOR PLAN — ELECTRICAL

5 BIO MED WORK AREA - BASEMENT FLOOR PLAN - HVAC



10

1

12

13

14

15

16

17
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DENTAL OFFICE WORK AREA - 2" FLOOR PLAN

DENTAL OFFICE WORK AREA - 2 FLOOR PLAN - MECHANICAL
DENTAL OFFICE WORK AREA - 2'° FLOOR PLAN — ELECTRICAL
DENTAL OFFICE WORK AREA - 2'° FLOOR PLAN - HVAC
CANTEEN WORK AREA -3*° FLOOR PLAN

CANTEEN WORK AREA 3™ FLOOR PLAN - MECHANICAL
CANTEEN WORK AREA 3™ FLOOR PLAN — ELECTRICAL
CANTEEN WORK AREA 3 FLOOR PLAN - HVAC

9™ FLOOR WORK AREA — 9" FLOOR PLAN

9™ FLOOR WORK AREA - 9" FLOOR PLAN MECHANICAL

9™ FLOOR WORK AREA — 9" FLOOR PLAN ELECTRICAL

9™ FLOOR WORK AREA - 9" FLOOR PLAN HVAC

(End of clause)
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Section 00800 - Specia Contract Requirements

ACCOUNTING AND APPROPRIATION DATA

AA: 96X 31220000 082427 32300JGD62099990 NA 96203
AMOUNT: $104,208.70

CIN 000000000000000000000000000000: $99,708.70

CIN W56MES905696410001: $4,500.00

AB: 96X31220000 082427 3230LGD961099990 NA 96203
AMOUNT: $130,305.47

CIN 000000000000000000000000000000: $124,180.47

CIN W56M ES905696430001: $6,125.00

AC: 96X31220000 082427 32304111KH099990 NA 96203
AMOUNT: $170,331.00

CIN W56M ES905696360001: $8,043.00

CIN W56M ES905696360002: $162,288.00

AD: 96X 31220000 082427 3230DL FC85099990 NA 96203

AMOUNT: $683,515.14
CIN 000000000000000000000000000000: $683,515.14

CLAUSESINCORPORATED BY FULL TEXT

52.211-10 COMMENCEMENT, PROSECUTION, AND COMPLETION OF WORK (APR 1984)

The Contractor shall be required to (a) commence work under this contract within 15 calendar days after the date the
Contractor receives the notice to proceed, (b) prosecute the work diligently, and (c) complete the entire work ready
for use not later than 267 calender days after receipt of the notice to proceed. * The time stated for completion shall
include final cleanup of the premises.

(End of clause)

52.211-12 LIQUIDATED DAMAGES--CONSTRUCTION (SEP 2000)

(@) If the Contractor fails to complete the work within the time specified in the contract, the Contractor shall pay
liquidated damages to the Government in the amount of $752 for each calendar day of delay until the work is
completed or accepted.

(b) If the Government terminates the Contractor's right to proceed, liquidated damages will continue to accrue until
the work is completed. These liquidated damages are in addition to excess costs of repurchase under the Termination
clause.

(End of clause)
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Security Contract Language for all Corps of Engineers Unclassified Contracts (PIL 2003-06, 19 Feb 03)

All Contractor employees (U.S. citizens and Non- U.S. citizens) working under this contract (to include grants,
cooper ative agreements and task orders) who require access to Automated Information Systems (AlS), (stand alone
computers, network computers/systems, e-mail) shall, at a minimum, be designated into an ADP-II1 position (non-
sensitive) in accordance with DoD 5220-22-R, Industrial Security Regulation. The investigative requirements for an
ADP-III position are afavorable National Agency Check (NAC), SF-85P, Public Trust Position. The contractor shall
have each applicable employee complete a SF-85P and submit to the USACE Detroit District Security Officer within
three (3) working days after award of any contract or task order, and shall be submitted prior to the individual being
permitted accessto an AIS. Contractors that have acommercial or government entity (CAGE) Code and Facility
Security Clearance through the Defense Security Service shall process the NACs and forward visit requests/results
of NAC to the USACE Detroit District Security Officer. For those contractorsthat do not have a CAGE Code or
Facility Security Clearance, the USACE Detroit District  Security Office will process the investigation in coordination
with the Contractor and contract employees.

In accordance with Engineering Regulation, ER 380-1-18, Section 4, foreign nationals who work on Corps of
Engineers' contracts or task orders shall be approved by the HQUSA CE Foreign Disclosure Officer or higher before
beginning work on the contract/task order. This regulationincludes subcontractor employees. (NOTE: exceptionsto
the above requirement include foreign nationals who perform janitorial and/or ground maintenance services.) The
contractor shall submit to the Division/District Contract Office, the names of all foreign nationals proposed for
performance under this contract/task order, along with documentation to verify that he/she was legally admitted into
the United States and has authority to work and/or go to school in the US. Such documentation may includeaUS
passport, Certificate of US citizenship (INS Form N-560 or N-561), Certificate of Naturalization (INS Form N-550 or N-
570), foreign passport with 1-551 stamp or attached INS Form [-94 indicating employment authorization, Alien
Registration Receipt Card with photograph (INS Form 1-151 or I-551), Temporary Resident Card (INS Form |-688),
Employment Authorization Card (INS Form 1-688A), Reentry Permit (INS Form 1-327), Refugee Travel Document (INS
Form 1-571), Employment Authorization Document issued by the INS which contains a photograph (INS Form |-
688B).

Classified contracts require the issuance of a DD Form 254 (Department of Defense Contract Security Classification
Specification).

(End of Clause)

DESI GN BUI LD CLAUSES
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SELF-PERFORMANCE OF WORK BY THE PRIME CONTRACTOR (MAR 06)
PARTNERING (AUG 97)
KEY PERSONNEL, SUBCONTRACTORS AND OUTSIDE ASSOCIATES OR CONSULTANTS(MAY
2006)

RESPONSIBILITY OF THE CONTRACTOR FOR DESIGN (MAY 02)

WARRANTY OF DESIGN (FIRM -FIXED PRICE DESIGN-BUILD CONTRACT) (MAY 02)
CONSTRUCTOR'SROLE DURING DESIGN (JUN 93)

VALUE ENGINEERING AFTER AWARD (JUNE 99)

DEVIATING FROM THE ACCEPTED DESIGN (JUN 02)

GOVERNMENT-FURNISHED RFP DRAWINGS, SURVEY SAND SPECIFICATIONS (JUL 02)
GOVERNMENT-FURNISHED SPECIFICATIONS AND DRAWINGS FOR CONSTRUCTION (JUL 03)
GOVERNMENT RE-USE OF DESIGN (MAY 06)

ADDITIONAL MONTHLY INCENTIVE PROGRESS PAYMENT (MAY 06)

USARMY CORPS OF ENGINEERS SAFETY AND HEALTH REQUIREMENTS MANUAL (MAR 06)
SITE SAFETY AND HEALTH OFFICER REQUIREMENTS AND QUALIFICATIONS (DEC 06)
AVAILABILITY AND USEOF UTILITY SERVICES (APR 1984)

WAGE RATES

TIME EXTENSIONSFOR UNUSUALLY SEVERE WEATHER. ER 415-1-15

(31 OCT 89) 2 January 1991

123
124
125
126
127
128
129
130
131
132
133
134
135
136
137
138

SCAFFOLDING

WORK SCHEDULING

UNAUTHORIZED PERSONNEL
HAZARDOUSMATERIAL USAGE
HAZARDOUSWASTE

SECURITY REQUIREMENTS

STORAGE

TRANSPORTATION, HANDLING AND STORAGE
WEATHER PROTECTION AND TEMPORARY HEATING
DAMAGES, REPAIRS

SPECIAL CONDITIONS

SOLID WASTE MANAGEMENT

AIREMISSIONS

ENVIRONMENTAL MANAGEMENT SYSTEM (EMS)
COORDINATION WITH GOVERNMENT ACTIVITIES
GREEN PROCUREMENT & POLLUTION PREVENTION
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SMOKING POLICY
SPILL CONTORL and RESPONSE

PRODUCTSNOT USED

EXECUTION NOT USED
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GENERAL
REFERENCES - NOT USED

DESIGN/BUILD CONTRACT - ORDER OF PRECEDENCE (AUG 97)

(@) The contract includes the standard contract clauses and schedules current at the time of contract
award. It entails (1) the solicitation in its entirety, including all drawings, cuts, and illustrations,
and any amendments, and (2) the successful offeror's accepted proposal. The contract constitutes
and defines the entire agreement between the Contractor and the Government. No documentation
shall be omitted which in any way bears upon the terms of that agreement.

(b) In the event of conflict or inconsistency between any of the provisions of this contract,
precedence shall be given in the following order:

(1) Betterments. Any portions of the accepted proposal which both conform to and exceed the
provisions of the solicitation.

(20 The provisions of the solicitations. (See aso contract Clause: 52.236- 21,
SPECIFICATIONS AND DRAWINGS FOR CONSTRUCTION.)

(3)  All other provisions of the accepted proposal.

(4  Any design products including, but not limited to, plans, specifications, engineering studies
and analyses, shop drawings, equipment installation drawings, etc. These are“deliverables’
under the contract and are not part of the contract itself. Design products must conform to
all provisions of the contract, in the order of precedence herein.

PROPOSED BETTERMENTS (AUG 97)

(@) The minimum requirements of the contract are identified in the Request for Proposal. All
betterments offered in the proposal become arequirement of the awarded contract.

(b) “Betterment” is defined as any component or system which exceeds the minimum requirements
stated in the Request for Proposal. Thisincludes all betterments identified in the proposal and/or
all Government identified betterments.

SELF-PERFORMANCE OF WORK BY THE PRIME CONTRACTOR (MAR 06)

(@) The following describes the applicable clause or requirement for self-performance of work by the
Contractor, depending upon the type of solicitation (e.g., unrestricted or full or partial set-aside)
and/or whether or not a price evaluation preference was provided for in the source selection
evaluation.

(b) Contract Clause 52.219-14, LIMITATIONS ON SUBCONTRACTING, is the applicable requirement
for awards to small business concernsfor solicitations that were fully or partially set-aside for Small
Business, 8(a), or award to a small disadvantaged business (SDB) concern on an unrestricted
procurement where an SDB concern has claimed a price evaluation preference (but see next
paragraph for suspension of the SDB price preference).

PARTNERING (AUG 97)

In order to most effectively accomplish this contract, the Government proposes to form a partnership
with the Contractor to develop a cohesive building team. It is anticipated that this partnership would
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involve the Corps of Engineers, the Contractor, primary subcontractors and the designers. This
partnership would strive to develop a cooperative management team drawing on the strengths of each
team member in an effort to achieve a quality project within budget and on schedule. This partnership
would be bilateral in membership and participation will be totally voluntary. All costs, excluding labor
and travel expenses, shall be shared equally between the Government and the Contractor. The
Contractor and Government shall be responsible for their own labor and travel costs.

16 KEY PERSONNEL, SUBCONTRACTORS AND OUTSIDE ASSOCIATES OR CONSULTANTS (MAY
2006)

In connection with this contract, any in-house personnel, subcontractors, and outside associates or
consultants will be limited to individuals or firms that were specifically identified in the Contractor’s
accepted proposal. The Contractor shall obtain the Contracting Officer's written consent before making
any substitution for these designated in-house personnel, subcontractors, associates, or consultants.
If the Contractor proposes a substitution, it shall submit the same type of information that was
submitted in the accepted proposal to the Contracting Officer for evaluation and approval. The level of
qualifications and experience submitted in the accepted proposal or that required by the Solicitation,
whichever is greater, is the minimum standard for any substitution.

1 RESPONSIBILITY OF THE CONTRACTOR FORDESIGN (MAY 02)

(@) The Contractor shall be responsible for the professional quality, technical accuracy, and the
coordination of all designs, drawings, specifications, and other non-construction services
furnished by the Contractor under this contract. The Contractor shall, without additional
compensation, correct or revise any errors or deficiency in its designs, drawings, specifications,
and other non-construction services and perform any necessary rework or modifications, including
any damageto real or personal property, resulting from the design error or omission.

(b) The standard of care for all design services performed under this agreement shall be the care and
skill ordinarily used by members of the architectural or engineering professions practicing under
similar conditions at the same time and locality. Notwithstanding the above, in the event that the
contract specifies that portions of the Work be performed in accordance with a performance
standard, the design services shall be performed so as to achieve such standards.

(c) Neither the Government's review, approval or acceptance of, nor payment for, the services required
under this contact shall be construed to operate as awaiver of any rights under this contract or of
any cause of action arising out of the performance of this contract. The Contractor shall be and
remain liable to the Government in accordance wth applicable law for all damages to the
Government caused by the Contractor's negligent performance of any of these services furnished
under this contract.

(d) Therights and remedies of the Government provided for under this contract are in addition to any
other rights and remedies provided by law.

(e) If the Contractor is comprised of more than one legal entity, each entity shall be jointly and
severally liable hereunder.

2 WARRANTY OF DESIGN (FIRM-FIXED PRICE DESIGN-BUILD CONTRACT) (MAY 02)

(@) The Contractor warrants that the design shall be performed in accordance with the Contract
requirements. Design and design related construction not conforming to the Contract requirements
shall be corrected at no additional cost to the Government. The standard of care for design is
defined in paragraph (b) of Specia Contract Requirement RESPONSIBILITY OF THE
CONTRACTOR FOR DESIGN.



WO911XK-09-C-0009
Page 32 of 74

(b) The period of this warranty shall commence upon final completion and the Government's
acceptance of the work, or in the case of the Government's beneficial occupancy of all or part of the
work for its convenience, prior to final completion and acceptance, at the time of such occupancy.

(c) Thisdesignwarranty shall be effective from the above event through the Statute of Limitations and
Statute of Repose, as applicable to the state that the project islocated in.

(d) The rights and remedies of the Government provided for under this clause are in addition to any
other rights and remedies provided in this contract or by law.

3 CONSTRUCTOR'SROLE DURING DESIGN (JUN 98)

The Contractor's construction management key personnel shall be actively involved during the design
process to effectively integrate the design and construction requirements of this contract. In addition
to the typical required construction activities, the constructor's involvement includes, but is not limited
to actions such as: integrating the design schedule into the Master Schedule to maximize the
effectiveness of fast-tracking design and construction (within the limits allowed in the contract),
ensuring constructability and economy of the design, integrating the shop drawing and installation
drawing process into the design, executing the material and equipment acquisition programs to meet
critical schedules, effectively interfacing the construction QC program with the design QC program, and
maintaining and providing the design team with accurate, up-to-date redline and as-built
documentation. The Contractor shall require and manage the active involvement of key trade
subcontractors in the above activities.

4 VALUE ENGINEERING AFTER AWARD (JUNE 99)

(@) In reference to Contract Clause 52.248-3, VALUE ENGINEERING - CONSTRUCTION, the
Government may refuse to entertain a “Value Engineering Change Proposal” (VECP) for those
“performance oriented” aspects of the Solicitation documents which were addressed in the
Contractor's accepted contract proposal and which were evaluated in competition with other
offerorsfor award of this contract.

(b) The Government may consider a VECP for those “prescriptive” aspects of the Solicitation
documents, not addressed in the Contractor's accepted contract proposal or addressed but
evaluated only for minimum conformance with the Solicitation requirements.

(c) For purposes of this clause, the term “performance oriented” refers to those aspects of the design
criteria or other contract requirements which allow the Offeror or Contractor certain latitude, choice
of and flexibility to propose in its accepted contract offer a choice of design, technical approach,
design solution, construction approach or other approach to fulfill the contract requirements. Such
requirements generally tend to be expressed in terms of functions to be performed, performance
required or essential physical characteristics, without dictating a specific process or specific design
solution for achieving the desired result.

(d) In contrast, for purposes of this clause, the term “prescriptive” refers to those aspects of the
design criteria or other Solicitation requirements wherein the Government expressed the design
solution or other requirements in terms of specific materials, approaches, systems and/or processes
to be used. Prescriptive aspects typically allow the Offerors little or no freedom in the choice of
design approach, materials, fabrication techniques, methods of installation or other approach to
fulfill the contract requirements.

5 DEVIATING FROM THE ACCEPTED DESIGN (JUN 02)

(@) The Contractor shall obtain the approval of the Designer of Record and the Government's
concurrence for any Contractor proposed revision to the professionally stamped and sealed and
Government reviewed and concurred design, before proceeding with the revision.
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(b) The Government reserves the right to non-concur with any revision to the design, which may
impact furniture, furnishings, equipment sdections or operations decisions that were made, based
on the reviewed and concurred design.

(c) Any revision to the design, which deviates from the contract requirements (i.e., the Request for
Proposals and the accepted proposal), will require a modification, pursuant to the Changes clause,
in addition to Government concurrence. The Government reserves the right to disapprove such a
revision.

(d) Unless the Government initiates a change to the contract requirements, or the Government
determines that the Government furnished design criteria are incorrect and must be revised, any
Contractor initiated proposed change to the contract requirements, which resultsin additional cost,
shall strictly be at the Contractor's expense.

(e) The Contractor shall track all approved revisions to the reviewed and accepted design and shall
incorporate them into the as-built design documentation, in accordance with agreed procedures.
The Designer of Record shall document its professional concurrence on the as-builts for any
revisions in the stamped and sealed drawings and specifications.

6 GOVERNMENT-FURNISHED RFP DRAWINGS, SURVEY SAND SPECIFICATIONS (JUL 02)

This is to clarify that contract clause 252.236-7001, CONTRACT DRAWINGS AND
SPECIFICATIONS, refers to any Government-furnished design or design criteria included in the
Request for Proposal (RFP).

7 GOVERNMENT-FURNISHED SPECIFICATIONS AND DRAWINGS FOR CONSTRUCTION (JUL 03)

This is to clarify that contract clause 252.236-21, SPECIFICATIONS AND DRAWINGS FOR
CONSTRUCTION, refers to any specifications and drawings furnished in the Request for Proposal
(RFP). The term “specifications” refers to the design criteria or scope of work, in addition to any
attached specifications.

8 GOVERNMENT RE-USE OF DESIGN (MAY 06)

In conjunction with the Clause 252.227-7022, GOVERNMENT RIGHTS UNLIMITED, the Government
will not ask for additional originals or copies of the design works after the Contractor provides all
required design documentation and as-built documentation under the instant contract. Further, if the
Government uses the design for other projects without additional compensation to the Contractor for
re-use, the Government releases the Contractor from liability in the design on the other projects, due to
defects in the design that are not the result of fraud, gross mistake as amounts to fraud, gross
negligence or intentional misrepresentation.

9 ADDITIONAL MONTHLY INCENTIVE PROGRESS PAYMENT (MAY 06)

(@) Asanincentive for maintaining satisfactory progress, The Government offers to make an interim
monthly progress payment for satisfactory design and construction work in compliance with the
contract, while construction operations are underway, up to turnover of the facilities to the
Government.  This is a second monthly progress payment, in between the regular monthly
progress payment that is described in Contract Clause 52.232-5, PAYMENTS UNDER FIXED
PRICE CONSTRUCTION CONTRACTS.

(b) Asacondition for the additional progress payment, the Contractor must maintain progress within
2% of scheduled progress and within 7 calendar days of the scheduled progress along the critical
path(s) at the time of submission.



WO911XK-09-C-0009
Page 34 of 74

(c) All requirements of the contract clauses PAYMENTS UNDER FIXED PRICE CONSTRUCTION
CONTRACTS and 52.232-25, PROMPT PAYMENT, will apply to the interim progress payment. In
lieu of submitting an updated progress schedule to substantiate the amounts included in the
interim progress payment, the Contracting Officer will determine what documentation is required to
support an interim payment, including the required Prompt Payment Certification. For the next
regular monthly progress payment following an interim payment, the Contractor shall reconcile the
interim progress payment against actual progress.

10 USARMY CORPS OF ENGINEERS SAFETY AND HEALTH REQUIREMENTS MANUAL (15 SEP 08)

118

118

In accordance with Contract Clause 52.236-13, ACCIDENT PREVENTION, the Contractor shall
comply with the latest version of Engineer Manual 385-1-1, including any interim revisions, in effect at
the time of the solicitation. EM 38511 and its changes are available at
http://www.hqg.usace.army.mil/hghome/ . At the HQ homepage, select HQ Offices, scroll to Safety &
Occ. Health; at the Safety and Occupational Health Home page, select EM 385-1-1, then most recent
dated edition & changes, English Version (controlling with changes), then Changesto EM 385-1-1.

SITE SAFETY AND HEALTH OFFICER REQUIREMENTS AND QUALIFICATIONS (DEC 06)
(a) The Contractor shall employ a competent person at each project to function as the Site Safety and
Hedlth Officer (SSHO) in accordance with EM 385-1-1, Section 01.A.17. Based on project size and
complexity, the SSHO will have at least the minimum qualifications listed below. Submit the
qualifications of the proposed SSHO for Government Approval.
(b) The SSHO may be acollateral duty responsibility. The SSHO shall have, as a minimum:

(1) 3yearssafety work on similar type construction, and

(2) The 30-hour OSHA construction safety class or equivalent within last 3 years and

(3) Competent person training as required based on applicability (Scaffolds, Cranes, Fall
Protection, Confined space, or others).

AVAILABILITY AND USEOF UTILITY SERVICES (APR 1984)

(a) The Government shall make all reasonably required amounts of utilities available to the Contractor
from existing outlets and supplies, as specified in the contract. Unless otherwise provided in the
contract, the amount of each utility service consumed shall be without charge. The Contractor shall
carefully conserve any utilities furnished without charge.

(b) The Contractor, at its expense and in a workmanlike manner satisfactory to the Contracting Officer,
shall install and maintain all necessary temporary connections and distribution lines, and all meters
required to measure the amount of each utility used for the purpose of determining charges. Before
final acceptance of the work by the Government, the Contractor shall remove all the temporary
connections, distribution lines, meters, and associated paraphernalia.

(c) Interruptions of Utilities

(1) AII utility shutdowns require the prior approval of the Contracting Officer. Request for utility
shutdown shall be made in writing at least four (4) weeks prior to the expected date of implementation.
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As soon as actual shutdown date is known, the Contractor shall notify the Contracting Officer in
writing requesting approval at least ten (10) work days prior to requested shutdown.

(2) The Contractor’s progress schedule shall include preliminary listing of all proposed shutdown
dates. Every effort shall be made to make all shutdowns as brief as possible, and as limited in extent as
possible.

(3) Utilitiesshall not be shut down for more than 4 hrs.

(End of clause)

WAGE RATES
1 February 1995

The decision of the Secretary of Labor, covering rates of wages, including fringe benefits to be paid
laborers and mechanics performing work under this contract, is attached hereto. The payment for all
classes of laborers and mechanics actually employed to perform work under the contract will be
specified in the following contract clauses. DAVIS-BACON ACT, CONTRACT WORK HOURS AND
SAFETY STANDARDSACT, and THE COPELAND ACT.

Wage decisionsincluded are: M120070060 MI1160

The Building decision appliesto construction of the building.

NOT USED.

1.23 SCAFFOLDING
July 2003

The following requirements supplement EM 385-1-1. In the event of a conflict between these
requirements and EM 385-1-1, the more strict requirement shall take precedence.

All scaffold systems shall be erected, inspected and disassembled under the direction of a competent
person. The competent person must be present and on site during these operations. The qualifications
and training of the competent person and the aew performing the work shall be submitted to the
Contracting Officer and accepted prior to commencement of the work. All scaffold systems must be
inspected daily and certified as usable prior to use each days use by the competent person. Scaffolds
shall also be inspected and certified by the competent person upon completion of any changes to the
scaffolding system i.e. adding or removing alevel or etc. The competent person must be present and
on site during these changes to the scaffold system. The contractor shall develop a system that
notifies all parties of the certification status. The use ared/green tag system denoting the serviceability
is an acceptable certification system.

A scaffolding erection plan shall be submitted for all scaffold systems regardless of type scaffold to be
used. This plan shall include erection and dismantling operations and all manufacture's details of the
system and shall demonstrate compliance with EM 385-1-1. The plan shall be accepted by the
Contracting Officer prior to the erection of the scaffold. This plan shall be reviewed at the preparatory
and initial meetings with all parties involved in the scaffolding operation and use thereof. In the event
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others crafts will be using the scaffolding system, they shall also be briefed on the proper use of the
system.

Every level of conventional and masonry type scaffolding systems shall be fully planked and include
handrails and toe boards. The contractor is advised that he must analyze the added weight of this
requirement on the capacity of the scaffold system and adjust his operations accordingly. All
personnel erecting and dismantling scaffolds must be protected by a personal fall protection system.

Access to any type scaffold system above 6 (six) feet shall be by stair tower.

WORK SCHEDULING

Unless otherwise indicated by special project phasing instructions, the Contractor shall be prepared to
pursue the contracted work during the Contract Normal Working period of 7:00 am. to 4.30 p.m.,,
Monday through Friday, exclusive of recognized Federal holidays outlined hereunder, and the Friday
after Thanksgiving. The following are the Federal Holidays. New Year's Day, 1 January; Martin Luther
King JR’s Birthday, 3rd Monday in January; Washington's Birthday, 3rd Monday in February;
Memorial Day, the last Monday in May; Independence Day 4th of July; Labor Day, 1st Monday in
September; Columbus Day, 2nd Monday in October; Veteran's Day, 11th of November; Thanksgiving
Day the 4th Thursday in November; and ChristmasDay, 25th of December.

a. The Installation Buildings are places of employment for the Government employees and are occupied
by the Government employees during the Government employees working hours. All machines,

equipment and activities that emit Toxic, Hazardous And Offensive Fumes, Odors, Vapors, Chemicals,
Smells, that are offensive and impact the Government employees and that generate noise that also
adversely impacts the Government Employees, shall not be allowed during those Government
employee's working hours and shall be carried out at the Government Non-work hours. Also, all toxic,
hazardous and offensive fumes, odors, vapors chemicals, smells, that are offensive and impact the
Government employees MUST be removed and dissipated from the buildings prior to daily occupancy
of the buildings at 6:00 AM. and the buildings shall be free and fully be meeting the above safety &

health provisions and provide a functional place of employment. The Government employees working
hours are 6:00 am. to 6:00 p.m., Monday through Friday, (all other working week day hours are
considered Government Non-work hours). Offensive Painting Operations, and other contractual tasks
that emit fumes / odors / chemicals that are offensive and impact the Government employees shall be
carried out at Government Non-work hours. Furthermore, if there are fumes/ odors/ vapors/ chemicals
still being emitted during the Government Employees working hours, then the contractor shall provide
means and methods to ventilate the areas and assure a safe working environment for the Government
employees.

b. Shutoff of utilities that will cause interruption of Government work operation as determined by the
Contracting Officer shall be accomplished during Government non-work hours or on non-work days of
the Using agency without any additional cost to the Government.

c. Prior to commencing work on the job initialy, resumption of work after prolonged interruption (7
calendar days or more) commencement of any warranty work, and upon completion of warranty work
the contractor must notify the Contracting Officer (or his’her Contracting Officer Representative).

When relocating to new sites, returning to sites for follow-up work on a phased work plan, notification
to the Contracting Officer's Representative is sufficient. Notification should be accomplished
sufficiently in advance to allow scheduling of inspection forces. The above precautions are to ensure
construction inspection and recording of work proceedings.
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UNAUTHORIZED PERSONNEL

The Contractor shall inform all personnel working under his jurisdiction (including sub-contractor and
visiting supplier personnel) that access to areas outside of the immediate work area excluding, direct
haul and access routes, contracting and Civil Engineering offices and point of supply and storage is
prohibited. Circulation of said personnel will be limited to official business only. Personsin violation of
the above will be apprehended and appropriately disciplined.

HAZARDOUSMATERIAL USAGE

The Contractor shall establish a hazardous material (HM) storage and distribution system when HM is
to be used. All HM required to support the contract shall be reported using the Contractor HM
Identification Form to the Contracting Officers Representative (COR) who will in turn inform other
applicable personnel. The Contractor HM Identification Form will be provided to the Contractor at or
prior to the Pre-Construction meeting. Additional HM needed by the Contractor shall be identified to
the (COR) for approval.

The Contractor planning to use HM for the work must register, through the COR, with the VA Facility
Engineer and VA Safety Officer, prior to start of work in order to support the installation’s compliance
with Executive Order 12856, Federa Compliance with Right-to-Know Laws and Pollution Prevention
Requirements. The definition of hazardous material islocated in Fed Std 3 13C, dated 1 March 1988.

The contractor's subcontractors shall process all hazardous materials through the COR when they come
on the hospital property and all containers must be processed through the COR before they leave the
installation. The contractor shall assure that their subcontractors are aware of the hours of the COR for
processing materials.

The contractor shall not store or dispose of Hazardous or toxic materials on VA property. This does
not include temporary accumulation of a limited quantity of a material used in support of the contract
and processed through the COR.

All (Hazardous) material used by the contactor/subcontractor on the VA property shall be processed
through the COR and bar coded. Contact the COR for hours of operation.
(1) At the end of the contract, the contractor will check out through the COR. Hazardous
waste will be disposed of through the COR.
(2) All hazardous material brought on the installation will have aMSDS and a copy of the
MSDSwill be given to the COR during check in.

The Contractor shall maintain Contractor HM Identification Form for HM on the job site for
inspection/verification.

Contracting Officer's Representative will verify that the HM identified is the only HM in use on the job
site.

Contractors shall provide the following to the C.O.R.:

Provide alist of each material and quantity of material for all proposed HM.

Provide amaterial safety data sheet (MSDS) for each item on thelist.

The Contractor shall accompany the Contracting Officer’s Representative (COR) and the VA Fecility

Engineer and VA Safety Officer on project closeout inspection to ensure all used and unused HM has
been removed from the installation. This requirement shall not be a punch list item and must be



WO911XK-09-C-0009
Page 38 of 74

accomplished prior to the Government accepting beneficial occupancy of the facility or construction
item.

1.26.9 Any material suspected of being hazardous that is encountered during performance of a project shall
immediately be brought to the attention of the Contracting Officer, at which time a determination will be
made as to whether hazardous material testing shall be performed. If the Contracting Officer directs the
Contractor to perform tests, and/or the material isfound to be of a hazardous nature requiring additional
protective measures, a modification may be required, subject to equitable adjustment under the terms of
the contract.

CONTRACTOR HAZARDOUS MATERIAL IDENTIFICATION FORM

PART |

Date:

This part isto be completed by Contractor prior to the construction start date, and shall be maintained
onthejob site.

Contractor Company:

Proposed work term: (date) to (date)

Contractor Point of Contact: (full name or names, phone/cell/pager numbers,
Phone number: -emergency 24-hour contact number, etc.)

Submittal Information Storage and Usage Information

I HM to be used: MSDS Amount on Site*, | Amount Used or Unused
MFG./Product Attached Transient or | Used Upin Amount Removed from
(Yes/No) Stored Process DA installation

Note: This form is good for a one-month period and is to be submitted to the Contracting Officer’s Representative.
All HM (hazardous material) used thereafter will be identified to the Contacting Officer's Representative for approval.
See Part Il for Contractor close-out procedures.

*Transient amount reflects amount brought on site
daily, but not stored overnight. Use separate lines for
transient and storage amounts. Team Approval

Signatures:

COR (Contracting Officer's Representative)

VA Facility Engineer
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VA Safety Office

CONTRACTOR HAZARDOUS MATERIAL IDENTIFICATION FORM CLOSE-OUT PROCEDURES

PART Il

Attach this part to Part |

The Contractor shall accompany the Contracting Officer's Representative and the VA Facility Engineer and VA
Safety Office on the close-out inspection to ensure all used and unused HM has been removed from the
installation.

Close-out Approval Signatures: Signature

Date

Contractor

VA Facillity Engineer

VA Sefety Office

127 HAZARDOUSWASTE

1272 Hazardous waste is defined in 40CFR261.3

1273 The contractor shall not store or dispose of Hazardous or toxic materials on VA property from any
source.

1275 Hazardous waste generated as a result of work being conducted can be handled in one of two ways.

Prior to the start of work, the contractor must notify the Contracting Officer which method they will use.
12752 The Contractor can establish a satellite accumulation point
127521  Thesatellite accumulation point must be managed IAW with all state and federal laws.

127522  The contractor must provide all training documentation for the satellite accumulation point operator
prior to establishing the point.

1277 Universal Waste

12772 Universal waste includes:

127721  Mercury (used in fluorescent light tubes switches and thermostats)
127722  Lead acid batteries.

1278 TSCA. While TSCA waste are not classified as hazardous waste, all TSCA wastes shall be processed
through the COR for disposal.



12781

12782

127821

128

1281

1282

1283

12831

12832

12833

12834

12835

129

1201

1202

130

W911XK-09-C-0009

Page 40 of 74

Asbestos

PCBs

Light ballasts

SECURITY REQUIREMENTS

The Contractor shall comply with all security regulations imposed by the VA. Any necessary security
clearances shall be obtained prior to commencement of work.

The Contractor shall ensure that all parts of the facility where work is being performed are adequately
protected against vandalism and theft.

Security Conditions for RELEA SE of Plans and drawings:
Security Requirement: CONDITIONS FOR RELEASE of Plans and drawings to Contractors/ A/E’s and
others:

Released U.S. Government (USG) information is to be used for the purpose of this contract only, and
will not be released to third parties without approval from COR. Upon project completion, this
information isto be destroyed or surrendered to the COR.

No reproduction of released USG information is authorized for other than the contract's legitimate
purpose.

Access to this information is to be controlled as UNCLASSIFIED / FOR OFFICIAL USE ONLY; and
shall not be available for distribution under the Freedom Of Information Act (FOIA).

Information that is provided to the Contractors & A/E’s from the USG will be returned to the USG when
no longer needed, or at the end of the contract. Under specia provisions the USG may authorize the
contractor to destroy the information by shredding (paper) or degaussing (magnetic media) to make
unreadabl e and unrecoverable. Confirmation of destruction will be provided to the USG.

All information and drawing provided shall not be posted on any internet web site
STORAGE

No secure storage space will be provided by the Government. The Government will not be responsible
for property belonging to, or under the present control of the Contractor. The Contractor isto protect
his materials. An unsecured, open area will be designated by the Contracting Officer for storage of
construction equipment and materials during the period covered by this contract.

Contractor shall construct such temporary sheds as he may require for the use of his workmen and as
required for tool cribs and storage of all work under this Contract. Temporary sheds shall be confined
to the space assigned by the Contracting Officer. Sheds shall be of approved construction and wood
floors, lighting and heat shall be provided in al parts used by workmen. Exterior of sheds shall be
painted, all parts maintained in good condition throughout the life of the Contract, and at completion, all
parts shall be removed and the premises cleaned up.

TRANSPORTATION, HANDLING AND STORAGE
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The Contractor shall coordinate with suppliers and shippers to ensure incoming materials are properly
identified with the Contractor’s name, contract number and project title. The Contractor shall designate
an authorized individual to be available to receive shipment. The Government will not provide storage
other than that available at the project site.

Storage of supplies, materials and equipment on the project site shall be accomplished in such amanner
so as to prevent mechanical and climatic damage and loss due to vandalism or theft. Equipment
temporarily removed in the performance of work and stored on the job site shall be stored and protected
in accordance with the previous paragraphs, and shall be replaced in a condition compatible with its
original state. Security for equipment and material remove from the job site for temporary storage until
reuse shall be the responsibility of the Contractor.

WEATHER PROTECTION AND TEMPORARY HEATING

The Contractor shall provide and maintain weather protection as may be required to properly protect all
parts of the structure from damage during construction.

The Contractor shall be responsible for repairs and maintenance to the heating system or units during
the period during progress of building construction and shall deliver same to the Government, at
termination of such use, in perfect condition, cleaning out al air ducts and replacing al filters. Any
temporary heating shall be at the expense of the Contractor.

DAMAGES, REPAIRS

All damages by the Contractor’s operations shall be repaired, or replaced, at the Contractor’s expense,
as directed by the Contracting Officer. Any Government property damaged as a result of the work,
materials, or operations of the Contractor shall be restored at no additional expense to the Government.

All existing sidewalks, curbs, and pavement disturbed, broken or removed or otherwise damaged by the
Contractor during performance of the work under this contract shall be replaced by the Contractor at his
own expense. Replaced sidewalks, curbs, and pavements shall be smooth, shall blend into the existing
work, and shall not present depressions or humps.

SPECIAL CONDITIONS

Any Contractor’s equipment that causes or generates electro-magnetic disturbances or interference
shall be removed from service until properly repaired. The Contracting Officer may also require
repositioning or removal of the equipment from VA property.

The Contractor shall be responsible for the coordination of his work with base communications
personnel, who may be working in the area and making them aware of proposed work that may affect
the work of their particular trade in process of performance.

SOLID WASTE MANAGEMENT

A waste management plan shall be submitted within 15 days after award of a delivery order and prior to
initiating any site preparation work.

The plan shall include the following:
a.  Name of individuals on the Contractor's staff responsible for waste prevention and management.
b. Actionsthat will be taken to reduce solid waste generation.
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c. Description of the specific approaches to be used in recycling/reuse of the various materials
generated, including the areas and equipment to be used for processing, sorting, and temporary
storage of wastes.

d. Characterization, including estimated types and quantities, of the waste to be generated.

e. Name of landfill and/or incinerator to be used and the estimated costs for use, assuming that there
would be no salvage or recycling on the project.

f. ldentification of local and regional reuse programs, including non-profit organizations such as
schools, local housing agencies, and organizations that accept used materials such as materials
exchange networks and Habitat for Humanity.

g. List of specific waste materials that will be salvaged for resale, salvaged and reused, or recycled.
Recycling facilities that will be used shall be identified. Include expenses for the remova and
disposal of building materials through demolition, recovery, reuse and recycling techniques that
will not otherwise be offset by revenue, savings, or cost avoidance within the contract.

h. Identification of materials that cannot be recycled/reused with an explanation or justification.

By the 15th of each month the contractor shall provide the following information to Contracting Officers
Representative:

(2). Quantity of waste generated in cubic yards or tons;

(2). Quantity of waste diverted through sale, reuse, or recycling in cubic yards or tons;

(3). Quantity of waste disposed by landfill or incineration in cubic yards or tons.

Types of C&D Waste

Project Phase C&D Débris

Construction Mixed rubble, wood, roofing, wall board, insulation, carpet, pipe, plastic, paper,
bricks, lumber, concrete block, metals

Demolition Mixed rubble, concrete, steel beams, bricks, wood, lumber, wallboard, insulation,
carpet, pipes, wire, equipment, fixtures

Excavation Earth, sand, stones, wood

Roadwork Asphalt, concrete, earth

Site Clearance Trees, brush, earth, top soil, concrete, mixed rubble, sand, steel, paper, plastic,

garbage, rubbish

The records shall be made available to the Contracting Officer during construction, and a copy of the
records shall be delivered to the Contracting Officer upon completion of the construction.

Disposal of solid waste, including construction and demolition(C& D) debris is the responsibility of the
contractor.

The contractor shall divert 50% of C& D waste by weight from landfill disposal.

The contractor shall make an effort to deliver non-hazardous materials to a commercial recycler and
provide US Army Corps of Engineers with asummary of weights of materials recycled.

The Contractor shall not use the installations dumpsters and custodial services. The necessary
containers, bins and storage areas to facilitate effective waste management shall be provided and shall
be clearly and appropriately identified. Recyclable materials shall be handled to prevent contamination
of materials from incompatible products/materials and separated by one of the following methods.

Reuse. First consideration shall be given to salvage for reuse since little or no re-processing is
necessary for this method, and less pollution is created when items are reused in their original form. Sale
or donation of waste suitable for reuse shall be considered. Salvaged materials, other than those
specified in other sections to be salvaged and reinstalled, shall not be used in this project.
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Recycle. Waste materials that are not suitable for reuse, but do have value as a recyclable, shall be
recycled whenever economically feasible.

Non-hazardous waste. Materials with no practical use or economic benefit shall be disposed at alandfill
or incinerator.

AIREMISSIONS

The contractor shall use only low VOC paint as defined in 40 CFR.
OZONE DEPLETING CHEMICALS (ODC). (ODC and ODS are used interchangeably)

Only equipment using refrigerants listed by the EPA Strategic New Alternatives Program (SNAP) are
acceptable. Equipment must be labeled with type of chemical used and date installed. As built drawings
shall include location, installation date and type of refrigerant used.

The use of Class | or 11 ODCs are not by themselves damaging to the environment provided the
refrigerant does not leak during operation and is recovered upon retirement of the equipment. All
personnel maintaining, repairing or replacing ODCs must be licensed and their equipment must be
certified. Licenses and equipment certification must be retained on site and copy submitted to the
C.O.R. prior to the start of work.

Class| and Class |1 ODCs are defined in Section 602(a) & (b) of the Clean Air Act.
Fugitive Dust

The contractor shall control fugitive dust in and around the work site. The Contractor shall establish
dust control measures to maintain excavations, stockpiles, haul roads, and other work related areas
within or outside the project boundaries free of particulate release that would exceed environmental

regulations or would cause a hazard or nuisance. Sprinkling as a control must be repeated to keep area
damp. The Contractor shall provide sufficient equipment and water source for adequate wetting. Keep
haul roads clean of soil or other debris.

Indoor Air Quality

The contractor shall prevent dust created during the performance, from migrating outside the work
areas. Specific preventative measures may include but not limited to constructing an enclosure around
the work area (including above the drop ceiling), blocking intake ducts or sweeping/vacuuming daily
outside the work.

ENVIRONMENTAL MANAGEMENT SYSTEM (EMS)
Any National Environmental Policy Act (NEPA) requirementsincluding coordination iwht the Michigan

State Historic Preservation Office (SPHO) will be completed by the Veterans Administration prior to
construction.

The USAGDTA isusing IS0 14000 as its EM S standard.
The contractor will be required to meet al the requirements of 1S0 14001, Environmental management

systems-Requirements with guidance for use, Second Edition, 2004-1 1-1 5 that support the USAG
DTA'sEMS.
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The Contactor shall assure all subcontractors are aware and understand the USAGDTA EMS.
The Contactor shall participate in EM'S meetings on scheduled monthly basis.
COORDINATION WITH GOVERNMENT ACTIVITIES

If it becomes necessary to interrupt work activities in buildings and/or areas for construction purposes,
permission to do so must be requested in writing to the Contracting Officer 15 working days prior to
commencing work and shall be subject to C.O.R. approval. Written requests for street closing will be
submitted for approval of the C.O.R. five working days prior to closing the street.

Work in connection with this contract which requires utility outages, electrical, water, gas, steam, etc.,
which will close down or limit (as determined by the Contracting Officer) normal activities in the
building, construction area or other affected areas, shall be performed by the Contractor at a time other
regular work period of the organization occupying the facility. Work required by the Contractor on
non-standard basis or at premium pay shall be done at no additional cost to the Government. Request
for utility outages will be submitted to the Civil Engineers, in writing, seven working days prior to
commencing work and shall be subject to his/her approval.

GREEN PROCURMENT AND POLLUTION PREVENTION

Green Procurement is a mandatory component of the Army pollution prevention program.
Thegoal for Green Procurement: 100% of all products purchased each year in each of U.S.
EPA’s“Guideline Item” categories shall contain recovered materials meeting U.S. EPA’s
Guidline Criteria.” This document contains guidelines for implementing the RCRA, EO,
DOD, and Army requirements.

AUTHORITY AND REFERENCES
The Resource Conservation and Recovery Act (RCRA), Section 6002 (42 U.S.C. 6962)

Executive Order (EO) 13101, Greening the Government through Waste Prevention, Recycling, and
Federal Acquisition.

Title 40, Code of Federal Regulations (CFR), Part 247, Comprehensive Procurement Guideline for
Products containing Recovered Material.

Federal Acquisition Regulations (FAR).

Section 9002 of the Farm Security and Rural Investment Act of 2002.

SUBMITTALS

The contractor shall submit for approval all material and equipment to be installed. The Government
may designate submittals. Government approval is required for submittals with a"GA" designation.
Submittals having an "FIO" designation are For Information Only. The following shall be submitted in
accordance with SUBMITTAL PROCEDURES.

SD-01 Data Product Data; GA

The Contractor shall submit manufacturer's material specifications, installation instructions, physical
characteristics, etc, to show that the product meets project and specification requirements.
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SD-13 Certificates Product Certificates; GA
The Contractor shall submit documentation certifying that products meet or exceed the
specified requirements.

SD-14 Samples Product Samples; GA
The Contractor shall submit samples of the product intended for use for project record.

DEFINITIONS 3 GREEN PROCUREMENT TERMINOLOGY

Affirmative Procurement Program (APP) - a program assuring Guideline items composed of recovered
materials will be purchased to the maximum extent practicable, consistent with Federal law and
procurement regul ations.

Bio-based Product — A commercial or industrial product (other than food or feed) that utilizes biological
products or renewable domestic agricultural (plant, animal, and marine) or forestry materials. The USDA
maintains the official bio-based products list http://www.bioproducts-bioenergy.gov/

Certification - provided by offerors/bidders/vendors, it is written documentation certifying the
percentage of recovered materials contained in products or to be used in the performance of the
contract is at least the amount required by applicable specifications or other contractual requirements.
Certification on multi-component or multi-material products should verify the percentage of post-
consumer waste and recycled material contained in the major constituents of the product.

Comprehensive Procurement Guideline (CPG), EPA designated items that must contain recycled content
when purchased by federal, state, and local agencies, or by government contractors using appropriated
federal funds. Under EO 13101, EPA is required to update the CPG every 2 years with new recovered
content products. http://www.epa.gov/cpa/index.htm

Designated Products are products that are or can be made from recovered materials that have been
designated in the CPG through EPA's formal rule making process. Also referred to as "designated
items." EPA maintainsthe designated products list at

http://www.epa.gov/cpg/products.htm

Environmentally Preferable — products or services that have alesser or reduced effect on human health
and the environment when compared with competing products or services that serve the same purpose.
This comparison may consider raw materials acquisition, production, manufacturing, packaging,
distribution, reuse, operation, maintenance, or disposal of the product or service.

Executive Order 13101 entitled "Greening the Government Through Waste Prevention, Recycling, and
Federal Acquisition”. EO 13101 was signed on September 14, 1998. This Order replaces EO 12873 and
reinforces the federal government's buy-recycled efforts.

Executive Order 13148 entitled “Greening the Government Through Leadership In Environmental
Management”. EO 13148 was signed on 22 April 2000. This Executive Order integrates environmental
accountability into policy, mission, operations, and management to include long-term planning, and
day-to-day decision making and replaces EO 12856.

Federal Agency means any department, agency, or other instrumentality of the Federal Government,
any independent agency or establishment of the Federal Government including a government
corporation, and the Government Printing Office. Military departments, as defined in 5 U.S.C. 102, are
covered under the auspices of the Department of Defense. Green Procurement is the purchasing of
environmental preferable products and services in accordance with one or more of the established
Federal “green” procurement preference programs.
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Material Specification means a specification that stipulates the use of certain materials to meet the
necessary performance requirements.

Minimum Content Standard - the minimum recovered material content specifications set to assure the
recovered material content required is the maximum available without jeopardizing the intended item use
or violating the limitations of the minimum content standards set forth by EPA's guidelines.

Performance Specification - a specification stating the desired product operation or function but not
specifying its construction materials.

Pre-consumer Materials are generated in manufacturing and converting processes, such as
manufacturing scrap and trimmings/cuttings.  Preconsumer materials are also known as post-
manufactured materials. EPA does not consider preconsumer materials as recovered materials.

Post-consumer Material or Waste - a material, finished product, or waste that has served its intended
end use and has been diverted or recovered from waste destined for disposal. " Post-consumer material"
isapart of the broader category of " recovered materials'.

Post-manufactured means waste material and byproducts which have been recovered or diverted from
solid waste, but are byproducts which are commonly reused within an original manufacturing process,
such as scrap and trimmings/cuttings. Post-manufactured materials are also known as pre-consumer
materials. EPA does not consider Post-manufactured material s as recovered materials.

Recovered Material - waste materials and by-products recovered or diverted from solid waste, excluding
those materials and by-products generated from, and commonly reused within, an origina
manufacturing process. " Post-manufactured" materials are not recovered materials.

Recovered Materials Advisory Notices (RMANS) provide purchasing guidance and recovered and post
consumer material content levels for designated items. RMAN recommendations are guidance and
therefore are not codified in the Code of Federal Regulations. Department of Defense policy requires
meeting or exceeding the RMANS.

Solid Waste - garbage, refuse, sludge, and other discarded non-hazardous solid materials, including
those from industrial, commercial, and agricultural operations, and from community activities. The
general components of solid wastes are: municipal solid waste (MSW), construction and demolition
debris (C&D), and non-hazardous industrial waste.

Unreasonable Price - isthe cost of arecycled item exceeding the cost of anon-recycled item.
REGULATORY BACKGROUND

Section 6002 of RCRA requires federal agencies to give preference in the acquisition process to
products and practices that conserve and protect natural resources and the environment. EO 12873
requires federal agencies to expand waste prevention and recycling programs, implement affirmative
procurement programs for the United States Environmental Protection Agency (EPA) -designated items,
and procure other environmentally preferable products and services. The stated purpose of the
Affirmative Procurement Program is to stimulate the market for recovered materials. As a result of EO
12873, the EPA issued the Comprehensive Procurement Guidelines (CPG's) that have established the
mandatory procurement by federal agencies of 36 items produced with recovered materials. The EPA
has also issued Recovered Material Advisor Notices (RMANS) to accompany the CPGs and provide
detailed information on the designated items. Please direct al questions regarding the plan to the
Contracting Officer for forwarding to the Environmental Office.
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EPA Recommendations

The U.S. EPA’s recommends minimum recycled content levels are mandatory for procurements of
those items listed in the AFFIRMATIVE PROCUREMENT REPORTING FORM, unless one of the
following exemptions applies. RCRA provides the following exemptions from the requirement to
purchase EPA -designated items:

1. The product is not available from a sufficient number of sources to maintain a satisfactory level of
competition (i.e., available from two or more sources).

2. Theproduct is not available within areasonable period of time.

3. The product does not meet the performance standards in applicable specifications or fails to meet
reasonable performance standards of the procuring agency.

4. The product is not available at a reasonable price. For Army purposes, "unreasonable price" is
defined as follows: If the price of the recycled-content product exceeds the cost of a non-recycled
item, then the price is considered unreasonable.

Contractor Responsibility

The Contractor is responsible for completion of the Form with respect to the work and products being
provided. The Prime Contractor is responsible for insuring that all sub-Contractors comply with this
order. Each Contractor shall provide written documentation to support his’her decision not to acquire
items meeting the minimum content levels. This documentation shall be forwarded to the Contracting
Officer for review and approval. In the event the documentation fails to support the Contractor's
findings, the Contracting Officer's Representative shall return the documentation to the Contractor
citing the reason(s) for disapproval. The Contractor shall resubmit and address the deficiencies.

Contractor is cautioned not to proceed with acquiring non-compliant materials until the Contracting
Officer’ sapproval isreceived.

U.S. EPA DESIGNATED ITEMS

The 54 U.S. EPA-designated items are listed below. Not al of these materials may be required in the
construction of this project. Please refer to the drawings and specifications. The attached
AFFIRMATIVE PROCUREMENT REPORTING FORM shall be used to demonstrate compliance with
the stated procurement requirements. Contractor is required to refer to the most recent list of EPA-
designated items.

PAPER PRODUCTS
1. All paper and paper products, excluding building and construction paper grades.

VEHICULAR PRODUCTS

2. Lubricating oils containing re-refined ail, including engine lubricating oils, hydraulic fluids, and
gear oils, but excluding marine and aviation oils.

3. Tires, excluding airplanetires.

4. Reclaimed engine coolants, excluding coolants used in non-vehicular applications

CONSTRUCTION PRODUCTS

5. Building insulation products.

6. Structural fiberboard products for applications other than building insul ation.

7. Laminated paperboard products for applications other than building insulation.

8. Cement and concrete, including products such as pipe and block, containing fly ash.
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Cement and concrete, including concrete products such as pipe and block, containing ground-
granulated blast furnace (GGBF) slag.

Carpet made of polyester fiber for usein low- and mediumwear applications.

Floor tiles containing recovered rubber or plastic.

Patio blocks containing recovered rubber or plastic.

Shower and restroom dividers/partitions containing recovered steel or plastic.

Reprocessed and consolidated latex paint for specific uses.

Carpet cushion.

Flowablefill.

Railroad grade crossing surfaces.

TRANSPORTATION PRODUCTS

18.
19.
20.
21
22.
23.

Traffic barricades used in controlling or restricting vehicular traffic.
Traffic cones used in controlling or restricting vehicular traffic.
Parking stops.

Channelizers used as temporary traffic control devices.
Delineators used as temporary traffic control devices.

Flexible delineators used as temporary traffic control devices.

PARK AND RECREATION PRODUCTS

24.
25,
26.
27.
28.

Playground surfaces containing recovered rubber or plastic.
Running tracks containing recovered rubber or plastic.
Plastic fencing.

Park benches and picnic tables.

Playground equipment.

LANDSCAPING PRODUCTS

29.
30.
3L

Hydraulic mulch products containing recovered paper or recovered wood.
Compost made from yard trimmings, leaves, and/or grass clippings.
Garden and soaker hoses containing recovered rubber or plastic.

32. Lawn and garden edging containing recovered rubber or plastic.
33
A

Food waste compost.
Plastic lumber landscaping timbers and posts.

NON-PAPER OFFICE PRODUCTS

35.
36.
37.
38.
3.
40.
41.

JEHRERN

Officerecycling containers.
Office waste receptacles.
Plastic desktop accessories.
Toner cartridges.

Binders.

Plastic trash bags.

Printer ribbons (re-inked ribbons or re-inking equipment/service for ribbons).
Plastic envelops.

Solid plastic binders.
Plastic clipboards.

Plastic file folders.

Plastic clip portfolios.
Plastic presentation folders.

MISCEL LANEOUS PRODUCTS

48.
49,

Pallets
Sorbents.
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50. Industrial drums.

51. Awards and plaques.

52. Mats.

53. Signage, including sign supports and posts.
54. Manual-grade strapping.

INTENT

The intent of this section is to increase the awareness of all Contractors as to the availability of
products manufactured from, or that contain recycled materials, thereby increasing the use of these
productsin the construction of this project.

The various sections of the specifications contain references to products to be used n the
construction of this project. The listed product may or may not be manufactured from or contain
recycled materials. Therefore, al Contractors, Sub-contractor, equipment suppliers, and material
suppliers are responsible for compliance with this specification. Recycled products shall be used
wherever possible subject to the exemptions as per the paragraph entitled EXEMPTIONS.

RECY CLED OR RECOVERED PRODUCTS

All construction materials to be used in this project, unless on existing exemption list, isto beidentified
on the Form at the end of this section.

PRODUCTS (Excluded)
EXECUTION

GREEN PROCUREMENT PROGRAM WEBSITES:

Select Sources of Supply for Environmentally Preferable Products and Services
GSA: http://www.gsa.gov/environ

DLA: http://www.dscr.dla.mil/catal ogs/catal og.htm

Energy Star®: http://www.energystar.gov/ (note: Energy Star® does not sell products,
but provides alist of manufacturers and their certified products)

JWOD: http://www.nib.org/JWOD%20Catal og/index.html

UNICOR: www.unicor.gov/about/erecycle.htm

FEMP: http://oahu.lbl.gov/cqi-bin/search_data.pl

Determining EPP Attributes for Specific Purchase Types

For paints, carpet, office supplies, cleaners and particle board purchases:
http://www.greenseal .org/recommendations.htm

For cleaners: http://www.epa.gov/opptintr/epp/cleaners/sel ect/

For construction projects: http://www.epa.gov/opptintr/epp/tools/bees.htm

GPP Compliant Product Listings

CPG: http://www.epa.gov/cpa/products.htmand Comprehensive Procurement Guidelines Chart
Biobased: http://www.biobased.oce.usda.gov/public/index.cfm

FEMP: http://cahu.lbl.gov

Energy Star: http://www.energystar.gov/index.cfm?fuseaction=find_a_product.

Alternatives to Ozone-Depl eting Substances:

http://www.epa.gov/ozone/snap/lists/index.html
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Resources for EPP Product Selection

EPA Database of Environmentally Preferable Products and Services:
http://yosemitel.epa.gov/oppt/eppstand?.nsf

SPILL CONTROL and RESPONSE

The contractor shall conduct all operations to minimize the possibility of a spill or release of a
hazardous material or pollutant.

All hazardous materials or pollutants must be stored on containment pallets, in containment storage
cabinets (contractor must assure material in the cabinets are compatible) or in adiked/bermed area.

Notify the COR and VA Safety Officer of the storage location of hazardous materials or pollutants when
they come on the installation.

The contractor must have a spill kit on site at all times with the appropriate type and amount of
containment material for the materials on site.

The contractor shall reimburse the Government for all clean up and disposal costs.

The contractor isresponsible for the actions of all subcontractors.

PRODUCTSNQOT USED

EXECUTION NOT USED

WAGE DETERM NATI ON

Genera Decision Number: M1080060 05/01/2009 MI160

Superseded General Decision Number: M 120070060

State: Michigan

Construction Types: Building and Heavy

County: Washtenaw County in Michigan.

BUILDING CONSTRUCTION PROJECTS (does not include residential
construction consisting of single family homes and apartments

up to and including 4 stories); HEAVY CONSTRUCTION PROJECTS
(does not include airport or bridge construction projects, or

sewer or water linework if it isincidental to a highway

construction project)

Modification Number  Publication Date
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0 02/08/2008
1 02/15/2008
2 03/21/2008
3 04/04/2008
4 04/11/2008
5 05/02/2008
6 06/06/2008
7 06/13/2008
8 07/11/2008
9 07/18/2008
10 07/25/2008
1 08/08/2008
12 08/15/2008
13 08/22/2008
14 09/05/2008
15 10/17/2008
16 10/31/2008
17 11/07/2008
18 11/28/2008
19 12/05/2008
20 12/12/2008
21 01/16/2009
22 01/23/2009
23 02/20/2009
24 03/06/2009
25 04/03/2009
26 05/01/2009
* ASBEO0047-003 07/01/2008

TOWNSHIPS OF BRIDGEWATER, DEXTER, FREEDOM, LIMA, LYNDON,
MANCHESTER, SHARON AND SYLVAN:

Rates Fringes

ASBESTOS WORKER/INSULATOR
Includes the application
of al insulating
materials, protective
coverings, coatings and
finishingsto all types of
mechanical systems.......... $27.97 14.81

BOIL0169-001 07/01/2008
Rates Fringes

BOILERMAKER.........ccccovuun. $31.953 20.869

BRMI0009-019 08/01/2008

Rates Fringes
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BRICKLAYER......cconuuviunnn. $32.02 1552
CEMENT MASON/CONCRETE FINISHER...$ 32.02 1552
PLASTERER..........cccvurnnnas $32.02 1552

FOOTNOTES: Sand blasting: $0.25 per hour additional. Two
point swing stage: $0.50 per hour additional.

BRMI0032-001 06/01/2008

Rates Fringes

MARBLE FINISHER.................. $24.93 1543
MARBLE SETTER.......cccovuunn. $31.25 1543
TERRAZZO FINISHER................ $25.39 1543
TERRAZZO WORKER.........ccoueuues $30.72 1543
TILEFINISHER.........ccoovuunues $24.95 1543
TILESETTER....oveririines $30.67 1543
FOOTNOTES:

Work on scaffolding over 15 ft.: $1.25 per hour additional.
Swing stage work: $1.50 per hour additional.

Terrazzo grinding: $0.50 per hour above the terrazzo finisher
rate.

Terrazzo work grinding vertical work and stairs: $1.50 per
hour above the terrazzo finisher rate.

CARPO687-003 06/01/2007

Rates Fringes

CARPENTER
DRYWALL HANGER.............. $26.88 15.27
[DI\V/= SO $33.19 17.65
Piledriver........cocvenn.. $26.597 25.08%+8.916
FOOTNOTES:
Piledrivers:

L oftsperson or sticker: $0.55 per hour additional .
L oftsperson or sticker on heights over 150 feet: $0.80
per hour  additional.

Welder: $0.55 per hour additional.

CARP1045-003 06/01/2008
Rates Fringes

LATHER......ccooiin, $23.69 13.52

CARP1045-007 06/01/2008



Rates Fringes

FLOOR LAYER: CARPET (SOFT)

FLOOR......oovrririniien. $29.10 14117

CARP1102-003 06/01/2008
Rates Fringes

MILLWRIGHT ..o $28.35

27.02

* ELEC0252-003 06/02/2008

LVINGSTON COUNTY: Townshipsof Green Oak, Hamburg, Putham and

Unadilla
INGHAM COUNTY : Townships of Bunker Hill, Leslie, Onondaga and
Stockbridge
Rates Fringes
ELECTRICIAN
Electrician.........o....... $38.60 1584

Telcommunications: Work on
TV monitoring and
surveillance, background-
foreground music, intercom
and telephone

interconnect, inventory
control systems, microwave
transmission, multi media,
multiplex, radio page,

school intercom and sound,
burglar alarms and low
voltage master clock

systems. EXCLUDES: raceway
systems, energy management
systems other than
residential, life safety
systems (all buildings
having floors located more
than 75 ft. above the

lowest floor level having
building access), SCADA
(Supervisory Control and
Data Acquisition) where

not intrinsic to the above
listed systems (in the

scope), fire alarm systems
other than residential,

and nurse call systems):

All other work............. $23.95

10.21
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* ELEC0876-003 06/02/2008
Rates Fringes

LINE CONSTRUCTION
Cable splicer............... $3385 4.75+23.75%
Light equipment
operator/ground
person/truck driver/ground
person (winch, A-frame,
diggers when used for
distribution line truck
and used for distribution
work.

Distribution truck driver,

5th wheel type trucks,

bucket trucks, ladder

trucks and all live boom

trucks, all equipment 85

hp. or under)............... $21.42 A.75+23.75%
Linetechnician............. $3251 4.75+23.75%
Operator/ground person

(digger, tractor and

setting rig with tracks or

rough terrain vehicle,

large bombardier, backhoe

over 85 hp, hydraulic

crane10ton or ovey)......$24.45  4.75+23.75%
Truck driver/ground person

(trucks with winch or boom

or dump, other than

distribution work).......... $20.39 4.75+23.75%

FOOTNOTE: Operators of 5/8 yd. rated capacity backhoe or
over, and operators of 25 ton, rated capacity, crane or

over, and operators of heavy duty tension or pulling
machinery on 345 KV and above, shall receivetheline
technician rate of pay.

ELEV0085-006 01/01/2009
Rates Fringes
ELEVATOR MECHANIC................ $41.50 18.285
FOOTNOTE:

Vacation Pay: 8% with 5 or more years of service, 6% for 6
monthsto 5 years service.

Paid Holidays. New Y ears Day, Memorial Day, Independence
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Day, Labor Day, Veterans Day, Thanksgiving Day and Friday
after, and Christmas Day.

* ENGI0324-008 10/01/2008

ALCONA, ALGER, ALLEGAN, ALPENA, ANTRIM, ARENAC, BARAGA, BARRY,
BAY, BENZIE, BERRIEN, BRANCH, CALHOUN, CASS, CHARLEVOIX,
CHEBOYGAN, CHIPPEWA, CLARE, CLINTON, CRAWFORD, DELTA,

DICKINSON, EATON, EMMET, GENESEE, GLADWIN, GOGEBIC, GRAND
TRAVERSE, GRATIOT, HILLSDALE, HOUGHTON, HURON, INGHAM, IONIA,
IOSCO, IRON, ISABELLA, JACKSON, KALAMAZOO, KALKASKA, KENT,
KEWEENAW, LAKE, LAPEER, LEELANAU, LENAWEE, LIVINGSTON, LUCE,
MACKINAC, MACOMB, MANISTEE, MARQUETTE, MASON, MECOSTA,
MENOMINEE, MIDLAND, MISSAUKEE, MONTCALM, MONTMORENCY, MONROE,
MUSKEGON, NEWAY GO, OAKLAND, OCEANA, OGEMAW, ONTONAGON, OSCEQOLA,
OSCODA, OTSEGO, OTTAWA, PRESQUE ISLE, ROSCOMMON, SAGINAW, ST.
CLARE, ST. JOSEPH, SANILAC, SCHOOLCRAFT, SHIAWASSEE, TUSCOLA,

VAN BUREN, WASHTENAW, WAYNE AND WEXFORD COUNTIES

Rates Fringes

POWER EQUIPMENT OPERATOR

(Sewer Relining)
GROUP ..., $27.82 11.35
GROUP2........ccovvnene. $26.29 11.35

SEWER RELINING CLASSIFICATIONS

GROUP 1: Operation of audio-visual closed circuit TV system,
including remotein-ground cutter and other equipment used
in connection with the CCTV system

GROUP 2: Operation of hot water heaters and circulation
systems, water jetters and vacuum and mechanical debris
removal systems

* ENGI0324-011 06/01/2008
Rates Fringes

POWER EQUIPMENT OPERATOR
(Steel Erection)

GROUP 1 17.30
GROUP 2 17.30
GROUP 3 17.30
GROUP 4 17.30
GROUP 5 17.30
GROUP 6 17.30
GROUP 7 17.30
GROUP 8 17.30
GROUP 9 17.30
GROUP 10 17.30
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GROUP11 17.30
GROUP 12 17.30
GROUP 13 17.30
GROUP 14........ccovvuenn $38.26 17.30
GROUP 15 17.30
GROUP 16 17.30
GROUP 17 17.30
GROUP 18 17.30

FOOTNOTE:

Paid Holidays: New Y ear's Day, Memoria Day, Fourth of July,
Labor Day, Thanksgiving Day and Christmas Day.

POWER EQUIPMENT OPERATOR CLASSIFICATIONS

GROUP 1: Engineer when operating combination of boom and jib
400  or longer

GROUP 2: Engineer when operating combination of boom and jib
400' or longer ona crane that requires an oiler

GROUP 3: Engineer when operating combination of boom and jib
300’ or longer

GROUP 4: Engineer when operating combination of boom and jib
300" or longer on acrane that requires an oiler

GROUP 5: Engineer when operating combination of boom and jib
220' or longer

GROUP 6: Engineer when operating combination of boom and jib
220’ or longer on acranethat requires an oiler

GROUP 7: Engineer when operating combination of boom and jib
140 or longer

GROUP 8: Engineer when operating combination of boom and jib
140' or longer on a crane that requires an oiler

GROUP 9: Tower crane and derrick operator (where operator's
work station is 50 ft. or more abovefirst sub-level)

GROUP 10: Tower crane and derrick operator (where operator's
work station is 50 ft. or more abovefirst sub-level) ona
cranethat requires an oiler

GROUP 11: Engineer when operating combination of boom and jib
120" or longer

GROUP 12: Engineer when operating combination of boom and jib
120' or longer on a crane that requires an oiler



GROUP 13: Crane operator; job mechanic; 3 drum hoist and
excavator

GROUP 14: Crane operator on a crane that requires an oiler

GROUP 15: Hoisting operator; 2 drum hoist and rubber tire
backhoe

GROUP 16: Compressor or welder operator
GROUP 17: Qiler

GROUP 18: Forklift and 1 drum hoist

* ENGI0324-019 09/01/2008
ZONE 1: Livingston, Washtenaw, Wayne, Macomb, Monroe and Oakland

ZONE 2: Ingham, Lenawee and Shiawassee

Rates Fringes

POWER EQUIPMENT OPERATOR
(Underground construction-
includes sewer)

AREA 1
GROUP ..o $29.18 16.80
GROUPZ2........couriuns $24.45 16.80
GROUPS........ocvvirs $2372 16.80
GROUPA........ccovvuns $2315 16.80

Power equipment operators-
underground construction
(includes sewer):

AREA 2
GROUP1......covvriunns $27.47 16.80
GROUPZ2........oovriuns $2258 16.80
GROUPS........oovrirns $22.08 16.80
GROUPA.........coovvuns $21.80 16.80

POWER EQUIPMENT OPERATOR CLASSIFICATIONS

GROUP 1: Backfiller tamper; Backhoe; Batch plant operator
(concrete); Clamshell; Concrete paver (2 drums or larger);
Conveyor loader (Euclid type); Crane (crawler, truck type
or pile driving); Dozer; Dragline; Elevating grader;
Endloader; Gradall (and similar type machine); Grader;
Mechanic; Power shovel; Roller (asphalt); Scraper
(self-propelled or tractor drawn); Side boom tractor (type
D-4 or equivaent and larger); Slip form paver; Slope
paver; Trencher (over 8 ft. digging capacity); Well

drilling rig; Concrete pump with boom operator and Hydro
Excavator
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GROUP 2: Boom truck (power swing type boom); Crusher; Hoist;
Pump (1 or more-6-in. discharge or larger-gas or diesel-

powered or powered by generator of 300 amperes or
more-inclusive of generator); Side boom tractor (smaller

than type D-4 or equivalent); Tractor (pneu-tired, other

than backhoe or front end loader); Trencher (8-ft. digging
capacity and smaller) and Vac Truck

GROUP 3: Air compressors (600 cfm or larger); Air compressors
(2 or more-less than 600 cfm); Boom truck (non-swinging,

non- powered type boom); Concrete breaker (self-propelled

or truck mounted - includes compressor); Concrete paver (1
drum/2 yd. or larger); Elevator (other than passenger);

M aintenance person; Pump (2 or more-4-in. up to 6-in.
discharge-gas or diesel powered-excluding submersible
pumps); Pumpcrete machine (and similar equipment); Wagon
drill (multiple); Welding machine or generator (2 or

more-300 amp. or larger-gas or diesel powered)

GROUP 4: Boiler; Concrete saw (40 hp or over); Curing machine
(self-propelled); Farm tractor (with attachment); Finishing
machine (concrete); Fire person; Hydraulic pipe pushing
machine; Mulching equipment; Oiler; Pumps (2 or more up to
4-in. discharge, if used 3 hours or more aday, gas or

diesel powered - excluding submersible pumps); Roller

(other than asphalt); Stump remover; Trencher (service);
Vibrating compaction equipment, self-propelled (6 ft. wide

or over); End dump operator; Sweeper (Wayne type and
similar equipment); Water Wagon; Extend-a boom-forklift

* ENGI0324-020 06/01/2008
Rates Fringes

POWER EQUIPMENT OPERATOR

GROUP 1. $37.99 16.75
GROUP 2.......ccovunn. $36.49 16.75
GROUP 3. $34.99 16.75
GROUP A4........covvunes $34.69 16.75
GROUP 5. $33.87 16.75
GROUP 6.......oecviunne $33.01 16.75
GROUP T....ocvvvrirnns $32.04 16.75
GROUP 8.......ccovununnas $30.33 16.75
GROUP 9.......cocovvvrnne $23.02 16.75
GROUP 10.......c.cvuvmeuenes $21.99 16.75
FOOTNOTES:

Tower cranes:. to be paid the crane operator rate determined
by the combined length of the mast and the boom. If the
worker must climb 50 ft. or more to the work station, $.25
per hour additional.
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Derrick and cranes where the operator must climb 50 ft. or
more to the work station, $.25 per hour additional to the
applicable crane operator rate.
POWER EQUIPMENT OPERATOR CLASSIFICATIONS
GROUP 1: Crane with boom and jib or leads 400" or longer
GROUP 2: Crane with boom and jib or leads 300" or longer
GROUP 3: Crane with boom and jib or leads 220" or longer
GROUP 4: Crane with boom and jib or leads 140’ or longer

GROUP 5: Crane with boom and jib or leads 120" or longer

GROUP 6: Regular crane operator, job mechanic, and concrete
pump with boom operator

GROUP 7: Regular enginee, Hydro-Excavator, Remote Controlled
Concrete Breaker

GROUP 8: Engineer when operating forklift, lull,
extend-a-boom forklift

GROUP 9: Engineer when operating compressor or welding
machine

GROUP 10: Firetender or oiler

* ENGI0325-003 10/01/2008

AREA 1: LIVINGSTON, MACOMB, MONROE, OAKLAND, WASHTENAW AND
WAYNE COUNTIES
AREA 2: INGHAM, LENAWEE AND SHIAWASSEE COUNTIES

Rates Fringes

Power equipment operators-

hazardous waste removal:

(AREA 1)
LEVEL A:
Crane operator, mechanic,
dragline operator, boom
truck operator and
concrete pump with boom
operator,power shovel
opeEraors....cocunne. $32.70 16.75
Engineer when operating
crane with boom and jib
or leads 140' or longer....$ 34.38 16.75
Engineer when operating



crane with boom and jib
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or leads 220' or longer.....$ 34.68 16.75
GROUP 1L.......covrernene $31.73 16.75
GROUP2........ccovene $27.50 16.75
LEVEL B AND C:

Crane operator, mechanic,

dragline operator, boom

truck operator, concrete

pump with boom operator,

power shovel operator.....$31.75 16.75
Engineer when operating

crane with boom and jib

or leads 140  or longer....$ 33.43 16.75
Engineer when operating

crane with boom and jib

or leads 220" or longer....$ 33.73 16.75

GROUP ..o $30.78 16.75
GROUPZ2........couriuns $26.55 16.75
LEVEL D WHEN CAPPING

LANDFILL:

Crane operator, mechanic,

dragline operator, boom

truck operator and

concrete pump with boom

operator,power shovel

OpEraor. ... $29.58 16.75
Engineer when operating

crane with boom and jib

or leads 140' or longer....$ 31.88 16.75
Engineer when operating

crane with boom and jib

or leads 220' or longer....$ 32.18 16.75
GROUP1 16.75
GROUP2 16.75
LEVEL D:

Crane operator, mechanic,

dragline operator, boom

truck operator and

concrete pump with boom

operator,power shovel

OpEraOr.......cveveae. $30.45 16.75
Engineer when operating

crane with boom and jib

or leads 220' or longer....$ 32.43 16.75
Engineer when

OperatingCrane with Boom

and Jib or Leads 140' or

LONQEN....coererrenee. $3213 16.75
GROUP L.........coueunne. $29.48 16.75
GROUP2........covvvunne. $25.25 16.75
Power equipment operators-
hazardous waste removal:

(AREA 2)



LEVEL A:

Crane operator, mechanic,

dragline operator, boom

truck operator and

concrete pump with boom

operator, power shovel

OpEraor. ... $30.99 16.75
Engineer when operating

crane with boom and jib

or leads 140' or longer....$ 32.67 16.75
Engineer when operating

crane with boom and jib

or leads 220' or longer....$ 32.97 16.75

GROUP ..o $30.02 16.75
GROUPZ2........couriuns $25.62 16.75
LEVEL BAND C:

Crane operator, mechanic,

dragline operator, boom

truck operator and

concrete pump with boom

operator, power shovel

OpEraor. ... $30.04 16.75
Engineer when operating

crane with boom and jib

or leads 140 or longer...$ 31.61 16.75
Engineer when operating

crane with boom and jib

or leads 220' or longer....$ 31.93 16.75
GROUP1 $29.07 16.75
GROUP2 $24.68 16.75
LEVEL D WHEN CAPPING
LANDFILL:

Crane operator, mechanic,

dragline operator, boom

truck operator and

concrete pump with boom

operator,power shovel

OPEraOr.....ococvererne $28.49 16.75
Engineer when operating

crane with boom and jib

or leads 140  or longer....$ 30.17 16.75
Engineer when operating

crane with boom and jib

or leads 220' or longer....$ 30.47 16.75

GROUP1......covvrienn. $27.52 16.75
GROUPZ2........oovriuns $2313 16.75
LEVEL Dt

Crane operator, mechanic,

dragline operator, boom

truck operator and

concrete pump with boom
operator,power shovel
OpEraOr......cvvevae. $28.74 16.75
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Engineer when operating

crane with boom and jib

or leads 220' or longer....$ 30.72 16.75
Engineer when

OperatingCrane with Boom

and Jib or Leads 140’ or

LONQEN....coererrrnnee. $30.42 16.75
GROUP 1L........ccovene $27.77 16.75
GROUP2........ccovene $23.38 16.75

HAZARDOUSWASTE REMOVAL CLASSIFICATIONS

GROUP 1. Backhoe, batch plant operator, clamshell, concrete
breaker when attached to hoe, concrete cleaning
decontamination machine operator, concrete pump, concrete
paver, crusher, dozer, elevating grader, endloader, farm
tractor (90 h.p. and higher), gradall, grader, heavy

equipment robotics operator, |oader, pug mill, pumpcrete
machines, pump trucks, roller, scraper (self-propelled or
tractor drawn), side boom tractor, slip form paver, slope
paver, trencher, ultrahigh pressure waterjet cutting tool
system operator, vactors, vacuum blasting machine operator,
vertical lifting hoist, vibrating compaction equipment
(self-propelled), well drilling rig, hydro excavator

GROUP 2: Air compressor, concrete breaker when not attached
to hoe, elevator, end dumps, equipment decontamination
operator, farm tractor (lessthan 90 h.p.), forklift,

generator, heater, mulcher, pigs (portable reagent storage
tanks), power screens, pumps (water), stationary compressed
air plant, sweeper, welding machine and water wagon

* ENGI0325-016 05/01/2008
Rates Fringes
POWER EQUIPMENT OPERATOR (Gas

Distribution and Duct
Installation Work)

GROUP 1 16.75
GROUP2 16.75
GROUP 3 16.75
GROUPA........coovirnes $24.15 16.75

SCOPE OF WORK:
The construction, installation, treating and reconditioning
of pipelinestransporting gas vapors within cities, towns,
subdivisions, suburban areas, or within private property
boundaries, up to and including private meter settings of
private industrial, governmental or other premises, more
commonly referred to as "distribution work," starting from
the first metering station, connection, similar or related
facility, of the main or cross country pipeline and
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including duct installation.
POWER EQUIPMENT - GASDISTRIBUTION CLASSIFICATIONS

GROUP 1: Backhoe, crane, grader, mechanic, dozer (D-6
equivalent or larger), side boom (D-4 equivalent or
larger), trencher(except service), endloader (2 yd.
capacity or greater)

GROUP 2: Dozer (lessthan D-6 equivalent), endloader (under 2
yd. capacity), side boom (under D-4 capacity), backfiller,
pumps (1 or 2 of 6-inch discharge or greater), boom truck
(with powered boom), tractor (wheel type other than backhoe
or front endloader)

GROUP 3: Tamper (self-propelled), boom truck (with
non-powered boom), concrete saw (20 hp or larger), pumps (2
to 4 under 6-inch discharge), compressor (2 or more or when
oneisused continuously into the second day) and trencher
(service).

GROUP 4: Qiler, hydraulic pipe pushing machine, grease person
and hydrostatic testing operator

* IRON0025-011 04/01/2008
Rates Fringes

IRONWORKER (Pre-engineered

metal building)
EAST OF US#23.............. $21.35 20.27
WEST OF US#23.............. $20.13 19.27

* |RON0025-023 06/01/2008
Rates Fringes
IRONWORKER

Machinery mover, rigger
and machinery erector.......$ 27.64 27.69

* LABO0005-017 10/01/2008

ALCONA, ALGER, ALLEGAN, ALPENA, ANTRIM, ARENAC, BARAGA, BARRY,

BAY, BENZIE, BERRIEN, BRANCH, CALHOUN, CASS, CHARLEVOIX,

CHEBOYGAN, CHIPPEWA, CLARE, CLINTON, CRAWFORD, DELTA,

DICKINSON, EATON, EMMET, GENESEE, GLADWIN, GOGEBIC, GRAND

TRAVERSE, GRATIOT, HILLSDALE, HOUGHTON, HURON, INGHAM, IONIA,

IOSCO, IRON, ISABELLA, JACKSON, KALAMAZOO, KALKASKA, KENT,
KEWEENAW, LAKE, LAPEER, LEELANAU, LENAWEE, LIVINGSTON, LUCE,
MACKINAC, MACOMB, MANISTEE, MARQUETTE, MASON, MECOSTA,
MENOMINEE, MIDLAND, MISSAUKEE, MONTCALM, MONTMORENCY, MONROE,
MUSKEGON, NEWAY GO, OAKLAND, OCEANA, OGEMAW, ONTONAGON, OSCEOLA,
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OSCODA, OTSEGO, OTTAWA, PRESQUE ISLE, ROSCOMMON, SAGINAW, ST.

CLARE, ST. JOSEPH, SANILAC, SCHOOLCRAFT, SHIAWASSEE, TUSCOLA,
VAN BUREN, WASHTENAW, WAYNE AND WEXFORD COUNTIES

Rates Fringes

Laborers - hazardous waste
abatement:
Work performed inside the
building and up to and
including 5 ft. outside
the building:
Leve A,BorC........ $27.21 11.34
Work performedin
conjunction with site
preparation not requiring
the use of personal
protective equipment;

Also, Level D.............. $26.21 11.34
Work performed over 5 ft.

outside the building:

Level A,BorC....... $23.02 9.74

Work performed in

conjunction with site

preparation not requiring

the use of personal

protective equipment;

Also, Level D.............. $22.02 9.74

LABO0259-002 08/01/2008
Rates Fringes

Asbestos Laborer
Includes removing and
disposing of all
insulation materials from
walls, ceilings, floors,
columns, and all other non-
mechanical surfaces; and
removal of insulating
materials from mechanical
systemsthat are to be
demolished;
loading/unloading of
bagged and tagged
materials at the disposal
site (includes lead paint
abatement clean-up)......... $2453 9.45

LABO0259-007 09/01/2008
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Rates Fringes

Laborers - tunnel, shaft and

caisson;
GROUPL.......covvrree. $22.32 9.80
GROUP2......vereree. $2241 9.80
GROUPS.......ccoverreee. $2251 9.80
GROUPA..........cvurne $22.67 9.80
GROUPS........covvvreee. $22.93 9.80
GROUPS........covvrrnee. $23.24 9.80
GROUP 7.....ooeererrerenn. $1551 9.80

SCOPE OF WORK:

Tunnel, shaft and caisson work of every type and
description and all operations incidental thereto,
including, but not limited to, shafts and tunnelsfor
sewers, water, subways, transportation, diversion,
sewerage, caverns, shelters, aguafers, reservoirs, missile
silos and steel sheeting for underground construction.

TUNNEL LABORER CLASSIFICATIONS

GROUP 1: Tunnel, shaft and caisson laborer, dump, shanty, hog

house tender, testing (on gas), watchman

GROUP 2: Manhole, headwall, catch basin builder, bricklayer

tender, mortar, material mixer, fence erector and guard
rail builder

GROUP 3: Air tool operator (jackhammer, bush hammer and
grinder), first bottom, second bottom, cage tender, car
pusher, carrier, concrete, concrete form, concrete repair,
cement invert laborer, cement finisher, concrete shoveler,
conveyor, floor, gasoline and electric tool operator,
gunite, grout operator, welder, heading dinky person,
inside lock tender, peagravel operator, pump person,
outside lock tender, scaffold, top signal person, switch
person, track, tugger, utility person, vibrator, winch
operator, pipe jacking, wagon drill and air track operator
and concrete saw operator (under 40 h.p.)

GROUP 4: Tunnel, shaft and caisson mucker, bracer, liner
plate, long haul dinky driver and well point

GROUP 5: Tunnel, shaft and caisson miner, drill runner, key
board operator, power knife operator, reinforced steel or
mesh (e.g. wire mesh, steel mats, dowel bars, etc.)

GROUP 6: Dynamite and powder
GROUP 7: Restoration laborer, seeding, sodding, planting,

cutting, mulching and top soil grading; and the restoration
of property such as replacing mailboxes, wood chips,
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planter boxes, flagstones, etc.

LABOQ334-003 09/01/2008
Rates Fringes

Laborers - open cut:

GROUP L......cccovvrirnns $21.73 10.14
GROUP2.......covvrirnns $21.84 10.14
GROUPS.......conirnnns $21.96 1014
GROUPA.........cocvirnns $22.03 10.14
GROUPS.........covrirnes $22.18 10.14
GROUPG.......ccovivrirnees $19.48 10.14
GROUP 7.....oevrirrirnnes $16.12 10.14
SCOPE OF WORK:

Open cut construction work shall be construed to mean work

which requires the excavation of earth including
industrial, commercial and residential building site
excavation and preparation, land balancing, demolition and

removal of concrete and underground appurtenances, grading,

paving, sewers, utilities and improvements; retention,
oxidation, flocculation and irrigation facilities, and also
including but not limited to underground piping, conduits,
steel sheeting for underground construction, and all work
incidental thereto, and general excavation.

Open cut construction work shall also be construed to mean

waterfront work, piers, docks, seawalls, breakwalls,

marinas and all incidental work. Open cut construction work

shall not include any structural modifications,

alterations, additions and repairs to buildings, or highway
work, including roads, streets, bridge construction and
parking lots or steel erection work and excavation for the
building itself and back filling inside of and within 5 ft.

of the building and foundations, footings and piers for the
building. Open cut construction work shall not include any
work covered under Tunnel, Shaft and Caisson work.

LABORER CLASSIFICATIONS
GROUP 1: Construction laborer

GROUP 2: Mortar and material mixer, concrete form person,
signal person, well point person, manhole, headwall and
catch basin builder, guard rail builder, headwall, seawall,
breakwall, dock builder and fence erector

GROUP 3: Air, gasoline and el ectric tool operator, vibrator
operator, driller, pump person, tar kettle operator,

bracer, rodder, reinforced steel or mesh person (e.g., wire
mesh, steel mats, dowel bars, etc.), welder, pipe jacking
and boring person, wagon drill and air track operator and
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concrete saw operator (under 40 h.p.), windlass and tugger
person and directional boring person, cement finisher

GROUP 4: Trench or excavating grade person

GROUP 5: Pipelayer (including crock, metal pipe, multi-plate
or other conduits)

GROUP 6: Grouting person, audio-visual television operations
and all other operationsin connection with closed circuit
television inspection, pipe cleaning and pipe relining

work, installation and repair of water service pipe
appurtenances

GROUP 7: Restoration laborer, seeding, sodding, planting,
cutting, mulching and top soil grading; and the restoration
of property such as replacing mailboxes, wood chips,
planter boxes, flagstones, etc.

LABO0334-006 07/01/2008

Rates Fringes

Landscape Laborer
GROUP1.......ccovvrenne $19.36 5.80
GROUP2........cvverrnenes $15.14 5.80

LANDSCAPE LABORER CLASSIFICATIONS

GROUP 1: Landscape specialist, including air, gas and diesel
equipment operator and lawn sprinkler installer

GROUP 2: Landscape laborer: small power tool operator,
material mover, truck driver and lawn sprinkler installer
tender

LABO0499-001 07/01/2008

Livingston County: Only South of M -59 and east of Pinckney Road

and Dexter-Pinckney Road south of Howell to and including
Pinckney
Rates Fringes

Plasterer tender(including
Plastering Machine Operator).....$ 26.49 13.25

LABOQ0959-003 08/01/2008
Rates Fringes

Laborers:
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GROUP L.......ccovvvrrennns $26.21 11.30
GROUP2.... 11.30
GROUPS.......ccveerrennns $26.71 11.30
GROUPA........overrernns $26.53 11.30
GROUPS.......covinens $25.42 11.30
GROUPG......cocrvereene. $2321 11.30
FOOTNOTE:
Work on 2 point swing stage, scaffold supported from above:
$.20 per hour additional.

LABORER CLA SSIFICATIONS

GROUP 1: Construction laborers except for classifications
falling within specified groups, and drywall handlers,
Jobsite clean up , Demoalition laborer

GROUP 2: Mortar mixer; material mixer (whether done by hand
or machine); air, gas, electric tool operator; power buggy
operator; scaffold builder or dismantler; windlass

operator; tar and kettle operator; stone setter, tender

GROUP 3: All jack hammering and chipping on concrete

GROUP 4: Crock or pipe laborer, caisson worker

GROUP 5:; Rod person, watchman
GROUP 6:"Final Cleaning" Washing or cleaning of walls,
partitions, ceiling, windows, bathrooms, kitchen,
|aboratory and all fixtures and facilities therein;

clean-up, mopping, washing, waxing, and polishing or
dusting of all floors or areas, final clean up

* LABO1076-006 04/01/2009

ALCONA, ALGER, ALLEGAN, ALPENA, ANTRIM, ARENAC, BARAGA, BARRY,
BAY, BENZIE, BERRIEN, BRANCH, CALHOUN, CASS, CHARLEVOIX,
CHEBOYGAN, CHIPPEWA, CLARE, CLINTON, CRAWFORD, DELTA,

DICKINSON, EATON, EMMET, GENESEE, GLADWIN, GOGEBIC, GRAND
TRAVERSE, GRATIOT, HILLSDALE, HOUGHTON, HURON, INGHAM, IONIA,
IOSCO, IRON, ISABELLA, JACKSON, KALAMAZOO, KALKASKA, KENT,
KEWEENAW, LA KE, LAPEER, LEELANAU, LENAWEE, LIVINGSTON, LUCE,
MACKINAC, MACOMB, MANISTEE, MARQUETTE, MASON, MECOSTA,
MENOMINEE, MIDLAND, MISSAUKEE, MONTCALM, MONTMORENCY, MONROE,
MUSKEGON, NEWAY GO, OAKLAND, OCEANA, OGEMAW, ONTONAGON, OSCEOLA,
OSCODA, OTSEGO, OTTAWA, PRESQUE ISLE, ROSCOMMON, SAGINAW, ST.
CLARE, ST. JOSEPH, SANILAC, SCHOOLCRAFT, SHIAWASSEE, TUSCOLA,

VAN BUREN, WASHTENAW, WAYNE AND WEXFORD COUNTIES

Rates Fringes
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LABORER (Distribution rates)
Telephone Work (Zonel)...$17.79 10.95
Telephone Work (Zone?2)....$16.41 10.95
Telephone Work: (Zone 3)....$ 12.49 10.95
Telephone Work: (Zone 4)....$ 12.86 10.95
Telephone Work: (Zone5)....$12.16 10.95
Zone 1. All other work......$ 17.79 10.95
Zone 2: All other work......$ 16.41 10.95
Zone 3: All other work......$ 14.69 10.95
Zone 4: All other work......$ 14.06 10.95
Zone5: All other work......$ 14.06 10.95

SCOPE OF WORK:

Construction, installation, treating and reconditioning of
distribution pipelines transporting coal, oil, gas, or

other similar materials, vapors or liquids, including
portions of such pipelines within private property
boundaries, up to and including the meter settings on
residential, commercial, industrial, institutional, private
and public structures. All work covering pumping stations
and tank farms not covered under another rate. Distribution
work also includes all other distribution lines for public
utilities except sewer, water and cable television, but
including telephone lines and duct.

Duct Work Pay: $.40 per hour above the base pay rate.
Zones:

Zone 1-Macomb,Oakland and Wayne

Zone 2-Monroe and Washtenaw
Zone 3-Bay, Genesee, Lapeer, Midland, Saginaw, Sanilac,
Shiawassee and St. Clair
Zone 4-Alger, Baraga, Chippewa, Delta, Dickinson,Gogebic,
Houghton, Iron, Keweenaw, Luce, Mackinaw, Marquette,
M enominee, Ontonagon and School craft

Zone 5-Remaining countiesin Michigan

PAIN0022-006 07/01/2008
Rates Fringes

DRYWALL FINISHER/TAPER........... $25.75 14.75
PAINTER.........cccoviiinns $25.06 14.75

FOOTNOTES:
Drywall finisher:
Work spraying texture: $0.50 per hour additional.

Painter:
For all spray work and journeyman rigging for spray
work, also blowing off, $0.80 per hour additional (applies
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only to workers doing rigging for spray work on off the
floor work. Does not include setting up or moving rigging
on floor surfaces, nor does it apply to workers engaged in
covering up or tending spray equipmnent.

For al sandblasting and spray work performed on highway
bridges, overpasses, tanks or steel, $0.80 per hour
additional.

For al brushing, cleaning and other preparatory work
(other than spraying or steeplejack work) at scaffold
heights of fifty (50) feet from the ground or higher, $0.50
per hour additional.

For all preparatorial work and painting performed on

open steel under forty (40) feet when no scaffolding is
involved, $0.50 per hour additional.

For all swing stage work - window jacks and window belts
- exterior and interior, $0.50 per hour additional.

For al spray work and sandblaster work to a scaffold
height of forty (40) feet above the floor level, $0.80 per
hour additional .

For all preparatorial work and painting on all highway
bridges or overpasses up to forty (40) feet in height,
$0.50 per hour additional.

For all steeplejack work performed where the elevation
isforty (40) feet or more, $1.25 per hour additional.

PAIN0357-005 06/01/2008
Rates Fringes
GLAZIER........oovvrrrerrinne $29.20 1456

PAID HOLIDAY S: New Y ear's Day, Decoration Day, Fourth of
July, Labor Day, Thanksgiving Day and Christmas Day;
provided that the employee has worked the last full regular
scheduled work day prior to the holiday, and thefirst full
regular scheduled work day following the holiday, provided
the employeeis physically able to work.

* PLUM0190-004 06/01/2007
Rates Fringes

PLUMBER/PIPEFITTER.........cc... $35.52 15.65

PLUM0190-006 05/01/2008
Rates Fringes

Gas Distribution Pipeline
Welding in conjunction
with gas distribution
pipdinework............... $27.63 15.64
All other work............. $20.26 9.90
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ROOF0070-007 06/01/2008
Rates Fringes

ROOFER, Including Built Up,
Composition and Single Ply
2070 $31.83 12.10

FOOTNOTE: Work on jobs being monitored for asbestos or while
required to wear asbestos-related clothing or equipment:
$0.50 per hour additional.

SFMI10704-001 01/01/2009
Rates Fringes

SPRINKLER FITTER (Fire
Sprinklers).....cvcvcvcnnne. $39.78 18.09

* SHEE0080-004 06/01/2008
Rates Fringes

SHEET METAL WORKER............... $33.45 23.77

* TEAM0247-001 06/01/2008

Rates Fringes

TRUCK DRIVER
GROUPL.......oounirrnnas $24.295 a
GROUPZ2........coconrrnnes $24.395 a
GROUPS........coonirnnas $24.545 a

PAID HOLIDAY S: New Year's Day, Memorial Day, Independence
Day, Labor Day, Thanksgiving Day and Christmas Day. If any

of the above holidaysfall on a Sunday, the following

Monday shall be considered the holiday and, if work is
performed, the rate shall be double time.

FOOTNOTE
a. $278.55 per week, plus $36.70 per day, plusthe following
vacation pay:
Driverswho have been in the employ of their company for 3
yearsor less: $0.60 per hour.
Driverswho have been in the employ of their company for 4
through 10 years: $1.00 per hour.
Driverswho have been in the employ of their company for
11 through 15 years. $1.45 per hour.
Driverswho have been in the employ of their company for
16 years and longer: $1.85 per hour.
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TRUCK DRIVER CLASSIFICATIONS

GROUP 1: Truck driver on all trucks except semi trucks or
tractor trailers, pole trailers, lowboys, straddle
carriers, double bottom and special load permit vehicles

GROUP 2: Truck driver on semi trucks or tractor trailers
except poletrailer driver, lowboy driver, straddle
carriers, double bottom and special load permit vehicles

GROUP 3: Poletrailer driver, lowboy driver, straddle
carriers, double bottom driver and special permit driver,
fuel truck driver, bus driver and water truck driver

* TEAM0247-011 06/01/2008
Rates Fringes

TRUCK DRIVER (Underground
construction)

GROUPL.......oounirrnnas $24.295 a
GROUPZ2........coonirrnnes $24.395 a
GROUPS........coonirnnas $24.545 a

PAID HOLIDAYS: New Y ear's Day, Memoria Day, Fourth of July,
Labor Day, Thanksgiving Day and Christmas Day.

SCOPE OF WORK : Excavation, site preparation, land balancing,
grading, sewers, utilities and improvements; also

including, but not limited to, tunnels, underground piping,
retention, oxidation, flocculation facilities, conduits,

general excavation and steel sheeting for underground
construction. Underground construction work shall not

include any structural modifications, alterations,

additions and repairs to buildings or highway work,

including roads, streets, bridge construction and parking

lots or steel erection.

FOOTNOTE:
a. 278.55 per week+36.70 per day.

TRUCK DRIVER CLASSIFICATIONS
GROUP 1: Truck driver on al trucks (EXCEPT dump trucks of 8
cubic yards capacity or over, poletrailers, semis, low

boys, Euclid, double bottom and fuel trucks)

GROUP 2: Truck driver on dump trucks of 8 cubic yards
capacity or over, poletrailers, semisand fuel trucks

GROUP 3: Truck driver on low boy, Euclid and double bottom




WELDERS - Receive rate prescribed for craft performing
operation to which welding isincidental.

Unlisted classifications needed for work not included within
the scope of the classifications listed may be added after
award only as provided in the labor standards contract clauses
(29CFR 5.5 (3 (1) (ii)).

Inthelisting above, the "SU" designation means that rates
listed under the identifier do not reflect collectively
bargained wage and fringe benefit rates. Other designations
indicate unions whose rates have been determined to be
prevailing.

WAGE DETERMINATION APPEALS PROCESS

1.) Hasthere been an initial decision in the matter? This can
be:

* an existing published wage determination

* asurvey underlying awage determination

* aWage and Hour Division letter setting forth a position on
awage determination matter

* aconformance (additional classification and rate) ruling

On survey related matters, initial contact, including requests
for summaries of surveys, should be with the Wage and Hour
Regional Office for the areain which the survey was conducted
because those Regional Offices have responsibility for the
Davis-Bacon survey program. If the response from thisinitial
contact is not satisfactory, then the process described in 2.)
and 3.) should be followed.

With regard to any other matter not yet ripe for the formal
process described here, initial contact should be with the
Branch of Construction Wage Determinations. Write to:

Branch of Construction Wage Determinations
Wage and Hour Division

U.S. Department of Labor

200 Consgtitution Avenue, N.W.

Washington, DC 20210

2.) If the answer to the question in 1.) isyes, then an
interested party (those affected by the action) can request

review and reconsideration from the Wage and Hour Administrator

(See 29 CFR Part 1.8 and 29 CFR Part 7). Write to:
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Wage and Hour Administrator
U.S. Department of Labor

200 Consgtitution Avenue, N.W.
Washington, DC 20210

The request should be accompanied by afull statement of the
interested party's position and by any information (wage
payment data, project description, area practice material,

etc.) that the requestor considersrelevant to the issue.

3.) If the decision of the Administrator is not favorable, an
interested party may appeal directly to the Administrative
Review Board (formerly the Wage Appeals Board). Write to:

Administrative Review Board
U.S. Department of Labor

200 Constitution Avenue, N.W.
Washington, DC 20210

4.) All decisions by the Administrative Review Board arefinal.

END OF GENERAL DECISION
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